

		Hours	Labor	Expenses	Total
		\$ 465	\$ 81,894	\$ 106	\$ 82,000
Task	Description				
Task 3	Task 3				
3/.01	Alternative Development	31	\$ 5,390		\$ 5,390
3/.02	Submit to SPRWS and Review	9	\$ 2,228		\$ 2,228
Task 3 Subtotals		40	\$ 7,618		\$ 7,618
Task 4	Task 4				
4/.01	Front Ends	45	\$ 9,374		\$ 9,374
4/.02	Site Plan/UG Duct Sections/Schedules	148	\$ 24,642	\$ 66	\$ 24,708
4/.03	Power One-Lines	57	\$ 8,806		\$ 8,806
4/.04	Separate Lighting and Power Plans	53	\$ 8,197		\$ 8,197
4/.05	Associated Details and Schedules	33	\$ 5,536		\$ 5,536
4/.06	Electrical 16050, 26 05 11	9	\$ 1,625		\$ 1,625
4/.07	Primary Unit Substations 16312, 26 11 13	13	\$ 2,487		\$ 2,487
4/.08	M-V Vacuum Switchgear 16345, 26 13 19	9	\$ 1,625		\$ 1,625
4/.09	Standard Electrical Calculations	13	\$ 2,487		\$ 2,487
4/.10	Perform Quality Control Review	14	\$ 3,272		\$ 3,272
4/.11	Meeting Attendance	11	\$ 2,383	\$ 40	\$ 2,423
4/.12	OPCC	20	\$ 3,842		\$ 3,842
Task 4 Subtotals		425	\$ 74,276	\$ 106	\$ 74,382