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PROJECT: GOLD LINE BUS RAPID TRANSIT PROJECT 
MASTER AGREEMENT: Master Funding Agreement #19I056 – City of Saint Paul 

PARTIES: • Metropolitan Council (“Council”) 
• City of Saint Paul, Minnesota (“City”) 

 
SUBORDINATE FUNDING AGREEMENT #6 TO MFA 

City of Saint Paul – RE: Construction of Local Work 
 

This Subordinate Funding Agreement (“SFA”) with the City of Saint Paul is entered by and 
between the above-named Parties. 
 
WHEREAS: 
 
1. The Parties entered into a Master Funding Agreement (“MFA”) for the Gold Line Bus Rapid 

Transit Project (“Project”), effective on July 7, 2020. 
  

2. The Parties provided in the MFA that certain aspects of funding for the Project, or 
components related to but not part of the Project, would be determined in subsequent SFAs. 

 
3. The Project includes work requested by the City, designed under SFAs 1 through 5, and 

shown in Exhibit A and C hereby referred to as “Local Work,” for which the City will fund. 
 

4. The Parties entered into a Joint Powers and Construction Cooperative Agreement (“JPCCA”) 
for Construction the Gold Line Bus Rapid Transit Project and Concurrent Non-Project 
Activities requested by the City of St. Paul, effective on February 22, 2022. 
  

5. The Parties provided in the JPCCA that certain aspects of funding for the Project, or 
components related to but not part of the Project, would be determined in subsequent SFAs. 

 
6. The Parties desire to enter this SFA to provide funding for proposed components related to, 

but not part of the Project, as described in the Specific Description of Funding Authorization 
of this agreement. 

 
NOW, THEREFORE, in reliance on the statements in these recitals, the Parties hereby agree as 
follows: 
 
1. Amount of Authorized Funding. The total cost for Local Work authorized by this SFA 

shall be up to, but not exceeding, the amount of $1,204,975.83, unless authorized in a 
subsequent agreement or an amendment to this SFA. 

 
2. Payment. The funds shall be payable in accordance with the payment schedule set forth in 

Exhibit B. Any changes to the scope or budget needed to complete the Local Work will be 
addressed through change orders funded through a separate Funding and Delegation for 
Change Order Authorization SFA to be entered into by the City and Council prior to award 
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of the civil construction contract. 
 

3. SFA Budget. The budget for the Council’s activities described in this SFA is provided in 
Exhibit A. City funds provided for this SFA may only be used for reimbursing the Council’s 
costs for activities to be directly incurred within the described Specific Description of 
Funding Authorization and as detailed in the MFA. 

 
4. Engineer’s Estimate. The budget provided in Exhibit A includes all anticipated City 

participation construction items and the construction costs covered under this SFA and is 
based on engineer’s estimated quantities and unit prices and may include any credits or lump 
sum costs. Upon verification of the lowest responsive and responsible bidder for the Project’s 
construction contract, the Council will prepare a revised Exhibit A and B based on 
construction contract unit prices, which will replace and supersede the Exhibits A and B as 
part of this agreement. The revised Exhibits will be accompanied by the Council’s 
recommendation for selection of the lowest responsible bidder. In the event that the Council 
does not award the Project due to higher than expected bids, the Council will consult with the 
City on the possibility of rebidding the Project, or may choose not to award the contract as 
provided in the JPCCA.   
 
If the bid for this work exceeds the Engineers Estimate, the Council will request written 
confirmation from the City that it will proceed with the Local Work. The City will respond 
within 7 calendar days of the Council’s request if the City will not move forward with the 
Local Work or if the City will request additional budget authority from the City 
Council.  The City will have 45 calendar days to communicate to the Council whether it will: 
 

a. Amend this SFA, following the process outlined in the MFA to increase the not to 
exceed amount; or,    

b. Decide not to construct the Local Work along with the construction of the Project.  In 
which case, the City will be responsible for additional costs incurred by the removal 
of the Local Work from the Project’s design plans and/or construction bid documents. 
The Parties will enter into an SFA for the City to reimburse the Council for those 
costs. 

 
The City is responsible for any costs due to changes associated with the Local Work and any 
delay of the Project caused by the City’s decision process. 
 

5. Specific Description of Funding Authorization. Activities to be performed by the Council 
and funded by the City include construction of the Local Work identified in Exhibit A. 
 

6. Project Activity Periods. The project activity period for the purposes of this SFA shall be 
effective upon execution and shall terminate on the later date of: 

 
a. the date all costs under this SFA have been paid;  
b. the City’s inspection and acceptance of the Local Work; or 
c. unless terminated earlier consistent with the terms of the MFA. 

 
7. Entry onto Easements and Rights-of-Way. In order to fulfill obligations under this SFA, 

the Parties hereby grant to each other the right to enter onto property and any easements and 
rights-of-way that the Parties may have obtained. 
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8. Ownership and Maintenance. Ownership of the Local Work shall transfer to the City as 

provided in the JPCCA. 
 

9. Inspections. Inspections shall be conducted as provided in the JPCCA. 
 

10. Substantial Completion and Acceptance.  Substantial Completion and Acceptance shall be 
conducted as provided in the JPCCA. 
 

11. Project Management. The Council shall perform, direct, and supervise all construction, 
contract administration, and inspection, if applicable, that the Council deems required or 
necessary and appropriate to complete the Local Work. All Local Work shall be performed 
by the Council or the Council’s contractors, as directed by the Council, in accordance with 
the Contract Documents. The Council will actively pursue and manage each warranty 
identified for the duration of the warranty. 
 

12. Construction Management and Inspection. The City’s Sewer Utility intends to hire a 
consultant to provide full time sewer inspection services for all sanitary sewer Local Work 
that was designed under Design Phase SFA’s #1, #3, and #5, including preparation record 
drawings for private sewer service repairs completed.  For this work, the City will pay the 
Council a construction management charge equal to three (3) percent as shown in Exhibit A. 

 
For the remainder of the Local Work, the City will pay the Council a construction 
management and inspection charge equal to eight (8) percent of the total City participation 
construction covered under this SFA as shown in Exhibit A. 
 

13. Incorporation. The terms, conditions, and definitions of the MFA are expressly incorporated 
into this SFA except as modified herein.  
 

14. Counterparts. The parties may sign this Agreement in counterparts, each of which 
constitutes an original, but all of which together constitute one instrument. 

 
15. Electronic Signatures. The parties agree that the electronic signature of a party to this 

Agreement shall be as valid as an original signature of such party and shall be effective to 
bind such party to this Agreement. The parties further agree that any document (including 
this Agreement and any attachments or exhibits to this Agreement) containing, or to which 
there is affixed, an electronic signature shall be deemed (i) to be “written” or “in writing,” (ii) 
to have been signed and (iii) to constitute a record established and maintained in the ordinary 
course of business and an original written record when printed from electronic files. For 
purposes hereof, “electronic signature” also means a manually signed original signature that 
is then transmitted by any electronic means, including without limitation a faxed version of 
an original signature or an electronically scanned and transmitted version (e.g., via PDF) of 
an original signature. Any party’s failure to produce the original signature of any 
electronically transmitted signature shall not affect the enforceability of this Agreement. 

 
 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK; 
SIGNATURE PAGE TO FOLLOW.] 
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed by 
their duly authorized representatives on the dates indicated below. Furthermore, this Agreement 
may be executed in counterparts, each of which shall be deemed to be an original, but all of 
which, taken together, shall constitute one and the same agreement. 

 

CITY OF SAINT PAUL  
 
By:  ________________________________ 
       Its: Mayor 
 
Date:  ______________________________ 
     
  
 
By: ________________________________ 
      Director of Public Works / City Engineer 
 
Date:  ______________________________ 
 
 
By: ________________________________ 
      City Attorney’s Office 
 
Date:  ______________________________ 
 
 

 

METROPOLITAN COUNCIL 
 
By: ___________________________ 
 
 
Its: ___________________________ 
 
 
Date: _________________________ 
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LIST OF EXHIBITS 
 

Exhibit Description 
A Description of Local Work and Budget Detail 
B Payment Schedule 
C Plan Sheets 
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EXHIBIT A 
 

Description of Local Work and Budget Detail 
 
 

The Project includes work requested and funded by the City that was designed under SFAs 1 
through 5, and shown in the utility plan sheets in Exhibit C including:  

a. a sewer separation project along Conway Street,  
b. additional pedestrian lighting along Hudson Road,  
c. sanitary sewer replacement near Hudson Road,  
d. conduit installation near the Burns Avenue / Trunk Highway 61 intersection, and, 
e. private sanitary sewer connections.  

 
In addition to the costs of materials and construction, the City agrees to pay a construction 
management fee of 3% for the sewer work and a construction management and inspection fee of 
8% for the lighting upgraded and conduit work.   

 
Work 

Designed 
Under  

Description of Work Engineer’s 
Estimate 

SFA #1 Conway Street Sewer Separation $173,519.85 
SFA #3 Twin Sanitary Sewer Replacement $ 286,463.63 
SFA #5 Sanitary Sewer Replacement and Cleaning, Televising $155,469.30 
 Construction management (3% on $615,452.78) $18,463.58 
   
SFA #2 Street Lighting Upgrades $538,543.45 
SFA #4 TH 61 / Burns Conduit $50,979.60 
 Construction management and inspection (8% on $589,523.05) $47,161.84 
 Total SFA $1,204,975.83 

 
Insert PDF of engineers cost estimate in executed copy  
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EXHIBIT B 

 
Payment Schedule for Local Work 

 
Sanitary Sewer Work 

Payment # Payable on or before: Amount 
1 35 Days Following GBRT Project Civil Contract 

Notice to Proceed (80%) 
$507,133.09 

 
2 March 31, 2023 (20%) $126,783.27  

 
Lighting and Conduit Work 

Payment # Payable on or before: Amount 
1 35 Days Following GBRT Project Civil Contract 

Notice to Proceed (80%) 
$509,347.92  

2 March 31, 2023 (20%) $127,336.98 
 
 
 
 
 
Accounts to charge to: 
 

Work 
Designed 

Under  

Description of Work Charge to City Funds 

SFA #1 Conway Street Sewer Separation 64031950-76805-C3164022000-76115 
(2022 Major Sewer Repairs Fund) 
 

SFA #3 Twin Sanitary Sewer 
Replacement 

64031950-76805-C3164022000-76115 
(2022 Major Sewer Repairs Fund) 
 

SFA #5 Sanitary Sewer Replacement and 
Cleaning, Televising (from the 
2/10/22 cost estimate spreadsheet) 

Items 2 and 4:  64031712 – 73105  
(Sewer Utility Account) 
 
Items 1, 3 and 5:  64031950-76805-
C3164022000-76115 (2022 Major Sewer 
Repairs Fund) 

SFA #2 Street Lighting Upgrades  
SFA #4 TH 61 / Burns Conduit  
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EXHIBIT C 
 

Plan Sheets 
 
 

Insert Plan sheets  


	METROPOLITAN COUNCIL

