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STATE OF MINNESOTA 
DEPARTMENT OF TRANSPORTATION 

AND 
CITY OF SAINT PAUL 

COOPERATIVE CONSTRUCTION 
AGREEMENT 

State Project Number (SP):     6215‐114   
Trunk Highway Number (TH):     51=125   
State Aid Project Number (SAP):     164‐010‐088   
Federal Project Number (FP):     STBG 6224(098)   
Lighting System Feed Point:     CITY   
Signal System ID:     1735335   
PCFS System ID:     1736994   

Estimated Amount Receivable 
$817,707.15 

This Agreement is between the State of Minnesota, acting through its Commissioner of Transportation ("State"), and 
the City of Saint Paul acting through its City Council ("City"). 

Recitals 

1. The State will perform bituminous mill and overlay, concrete paving, ADA improvements, and signal 
construction and other associated construction upon, along, and adjacent to Trunk Highway No. 51 (Snelling 
Avenue South) from Saint Clair Avenue to Grand Avenue according to State‐prepared plans, specifications, 
and special provisions designated by the City and by the State as State Aid Project No. 164‐010‐088 and by 
the State as State project No. 6215‐114 (TH 51=125) ("Project"); and 

2. The City has requested the State include in its Project storm sewer and sanitary sewer construction; and 

3. The City requests that it perform certain aspects of the construction engineering in connection with the 
sanitary sewer construction and the State concurs in that request; and 

4. The City will participate in the costs of the Signal System, Signal System painting, lighting, storm sewer, 
sanitary sewer, and the Pedestrian Crosswalk Flasher System (PCFS) construction and associated 
construction engineering; and 

5. Agreement No. 96266 between the parties will address the retaining wall maintenance within the 
boulevards in the Project area; and 

6. Agreement No. 1055949 between the State and Saint Paul Regional Water Services will address utility 
relocations necessary for the Project area; and 

7. Agreement No. 1054194 between the parties will address routine maintenance required for the Project area 
not covered under this Agreement; and 

8. Agreement No. 1055599 between the parties will address the detour needed for this Project; and 

9. Minnesota Statutes § 161.45, subdivision 2, allows for City‐owned utility relocation to be included in a State 
construction contract, and payment by the City for such relocation according to applicable statutes and rules 
for utilities on trunk highways; and 
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10. Minnesota Statutes § 161.20, subdivision 2 authorizes the Commissioner of Transportation to make 
arrangements with and cooperate with any governmental authority for the purposes of constructing, 
maintaining, and improving the trunk highway system. 

Agreement 

1. Term of Agreement; Survival of Terms; Plans; Incorporation of Exhibits 

1.1. Effective Date. This Agreement will be effective on the date the State obtains all signatures required by 
Minnesota Statutes § 16C.05, subdivision 2. 

1.2. Expiration Date. This Agreement will expire when all obligations have been satisfactorily fulfilled. 

1.3. Survival of Terms. All clauses which impose obligations continuing in their nature and which must survive 
in order to give effect to their meaning will survive the expiration or termination of this Agreement, 
including, without limitation, the following clauses: 3. Maintenance by the City; 10. Liability; Worker 
Compensation Claims; 12. State Audits; 13. Government Data Practices; 14. Governing Law; Jurisdiction; 
Venue; and 16. Force Majeure; 17. Counterparts; 18. Electronic Signatures.  The terms and conditions set 
forth in Article 4. Signal System and Emergency Vehicle Preemption System Operation and Maintenance 
and Article 5. Pedestrian Crosswalk Flasher System Power, Ownership, Operation, Maintenance and 
Compliance will survive the expiration of this Agreement but may be terminated by another Agreement 
between the parties. 

1.4. Plans, Specifications, and Special Provisions. Plans, specifications, and special provisions designated by 
the City and by the State as State Aid Project No. 164‐010‐088 and by the State as State project 
No. 6215‐114 (TH 51=125) are on file in the office of the Commissioner of Transportation at St. Paul, 
Minnesota, and incorporated into this Agreement by reference ("Project Plans"). 

1.5. Exhibits. The Preliminary Schedule "I" is on file in the office of the City of Saint Paul's Director of Public 
Works and attached and incorporated into this Agreement. Exhibit "A" – MnDOT BMP and City and 
MnDOT Storm Sewer ‐ Ownership and Maintenance is attached and incorporated into this Agreement.  

2. Construction by the State 

2.1. Contract Award. The State will advertise for bids and award a construction contract to the lowest 
responsible bidder according to the Project Plans. 

2.2. Direction, Supervision, and Inspection of Construction. 

A. Supervision and Inspection by the State. The State will direct and supervise all construction activities 
performed under the construction contract, and except as provided below, perform all construction 
engineering and inspection functions in connection with the contract construction. All contract 
construction will be performed according to the Project Plans. 

B. Construction Engineering and Inspection by the City. The City will assign its City Engineer or other 
registered professional engineer to perform construction engineering in connection with the sanitary 
sewer construction. The engineer so assigned will act under the supervision and direction of the State 
and be responsible for construction inspection and associated documentation for said construction. 
The construction will be performed according to the Project Plans and recognized, and accepted 
practices and procedures as set forth in various State manuals, including Specifications No. 1601 
through and including No. 1609 in the State's current "Standard Specifications for Construction". The 
City will furnish other personnel, services, supplies, and equipment needed to properly carry on the 
construction. 
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i. Documentation of Construction Costs. At regular intervals after the State's contractor has started 
the sanitary sewer construction, the City will prepare partial estimates of the construction costs 
according to the terms of the construction contract and immediately submit the partial estimates 
to the State. The City will prepare the final estimate data for said construction and submit the final 
estimate to the State. Quantities listed on the partial and final estimates will be documented 
according to guidelines in the applicable documentation manual. 

ii. Final Inspection of Construction. Upon completion of the sanitary sewer construction, the City will 
advise the State whether or not said construction should be accepted by the State as being 
performed in a satisfactory manner. If the City recommends that the State not accept the 
construction, then the City will, as part of their recommendation, identify the specific defects in the 
construction and the reasons why it should not be accepted. Any recommendations made by the 
City are not binding on the State. The State will determine, after considering the City's 
recommendations, whether or not the construction has been properly performed and whether to 
accept or reject it. 

iii. Inspection of Other City Participation Construction. The remainder of the City participation 
construction covered under this Agreement will be open to inspection by the City. If the City 
believes the City participation construction covered under this Agreement has not been properly 
performed or that the construction is defective, the City will inform the State District Engineer's 
authorized representative in writing of those defects. Any recommendations made by the City are 
not binding on the State. The State will have the exclusive right to determine whether the State's 
contractor has satisfactorily performed the City participation construction covered under this 
Agreement. 

2.3. Plan Changes, Additional Construction, Etc. 

A. The State will make changes in the Project Plans and contract construction, which may include the City 
participation construction covered under this Agreement and will enter into any necessary addenda 
and change orders with the State's contractor that are necessary to cause the contract construction to 
be performed and completed in a satisfactory manner. The State District Engineer's authorized 
representative will inform the appropriate City official of any proposed addenda and change orders to 
the construction contract that will affect the City participation construction covered under this 
Agreement. 

B. The City may request additional work or changes to the work in the plans as part of the construction 
contract. Such request will be made by an exchange of letter(s) with the State. If the State determines 
that the requested additional work or plan changes are necessary or desirable and can be 
accommodated without undue disruption to the Project, the State will cause the additional work or 
plan changes to be made. 

2.4. Satisfactory Completion of Contract. The State will perform all other acts and functions necessary to cause 
the construction contract to be completed in a satisfactory manner. 

2.5. Permits. The City will submit to the State's Utility Engineer an original permit application for all utilities 
owned by the City to be constructed hereunder that are upon and within the Trunk Highway Right‐of‐Way. 
Applications for permits will be made on State form "Application for Utility Permit On Trunk Highway 
Right‐of‐Way" (Form 2525). 

2.6. Utility Adjustments. Adjustments to certain City‐owned facilities, including but not limited to, valve boxes 
and frame and ring castings, may be performed by the State's contractor under the construction contract. 
The City will furnish the contractor with new units and/or parts for those in place City‐owned facilities 
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when replacements are required and not covered by a contract pay item, without cost or expense to the 
State or the contractor, except for replacement of units and/or parts broken or damaged by the 
contractor. 

3. Maintenance by the City 

Upon completion of the Project, the City will provide the following without cost or expense to the State: 

3.1. Municipal Utilities. Maintenance of any municipal‐owned utilities construction, without cost or expense to 
the State. Exhibit "A" – MnDOT BMP and City and MnDOT Storm Sewer ‐ Ownership and Maintenance will 

show the locations of storm sewer in the Project area and maintenance responsibilities for the City and the 
State. The State will maintain best management practices systems located within the Project limits. 

3.2. Lighting. Maintenance and ownership of any lighting facilities construction. Maintenance of electrical 
lighting systems includes everything within the system, from the point of attachment to the power source 
or utility, to the last light on the feed point, including but not limited to re‐lamping of lighting units or 
replacing of LED luminaires, repair or replacement of all damaged luminaire glassware, loose connections, 
luminaires when damaged or when ballasts fail, photoelectric control on luminaires, defective starter 
boards or drivers, damaged fuse holders, blown fuses, knocked down poles including wiring within the 
poles, damaged poles, pull boxes, underground wire, damaged foundations, equipment pad, installation of 
approved splices or replacement of wires, repair or extending of conduit, lighting cabinet maintenance 
including photoelectric cell, electrical distribution system, Gopher State One Call (GSOC) locates, and 
painting of poles and other equipment. The City will be responsible for the hook up cost and application to 
secure an adequate power supply to the service pad or pole and will pay all monthly electrical service 
expenses necessary to operate the lighting facility.  

3.3. Additional Drainage. No party to this Agreement will drain any additional drainage volume into the storm 
sewer facilities constructed under the construction contract that was not included in the drainage for 
which the storm sewer facilities were designed, without first obtaining written permission to do so from 
the other party. 

4. Signal System and EVP Systems Operation and Maintenance 

Operation and maintenance responsibilities will be as follows for the Signal System and EVP System on 
TH 51 (Snelling Avenue South) at Saint Clair Avenue and for the interconnect on TH 51 (Snelling Avenue 
South) from Jefferson Avenue to Grand Avenue. 

4.1. City Minor Maintenance Responsibilities 

A. Power. The City will be responsible for the hook‐up cost and application to secure an adequate power 
supply to the service pads or poles and will pay all monthly electrical service expenses necessary to 
operate the Signal System, EVP Systems, and Interconnect.  

B. Minor Signal System Maintenance. The City will provide for the following, without cost to the State. 

i. Maintain the signal pole mounted LED luminaires, including replacing the luminaires when 
necessary. The LED luminaire must be replaced when it fails or when light levels drop below 
recommended AASHTO levels for the installation. 

ii. Replace the Signal System LED indications. Replacing LED indications consists of replacing each LED 
indication when it reaches end of life per the MnDOT Traffic Engineering Manual or fails or no 
longer meets Institute of Traffic Engineers (ITE) standards for light output. 

iii. Clean the Signal System controller cabinet and service cabinet exteriors. 
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iv. Clean and paint the Signal System and luminaire mast arm extensions. 

v. Paint and maintain the cross‐street pedestrian crosswalk markings. 

4.2. City Major Maintenance Responsibilities 

A. Interconnect; Timing; Other Maintenance. The City will maintain the Interconnect and signing, and 
perform all other Signal System, APS, and signal pole luminaire circuit maintenance without cost to the 
State. All Signal System timing will be determined by the City. 

B. EVP Systems Operation. The EVP Systems will be installed, operated, maintained, and removed 
according to the following conditions and requirements: 

i. All maintenance of the EVP Systems will be done by City forces. 

ii. Emitter units may be installed only on authorized emergency vehicles, as defined in Minnesota 
Statutes § 169.011, Subdivision 3. Authorized emergency vehicles may use emitter units only when 
responding to an emergency. The City will provide the State's District Engineer or their designated 
representative with a list of all vehicles with emitter units, if requested by the State. 

iii. In the event the EVP Systems or its components are, in the opinion of the State, being misused or 
the conditions set forth in Paragraph ii. above are violated, and such misuse or violation continues 
after the City receives written notice from the State, the State may remove the EVP Systems. Upon 
removal of the EVP Systems pursuant to this Paragraph, all of its parts and components become the 
property of the State. 

iv. All timing of the EVP Systems will be determined by the City. 

4.3. Right‐of‐Way Access. Each party authorizes the other party to enter upon their respective public 
right‐of‐way to perform the maintenance activities described in this Agreement. 

4.4. Related Agreements. This Agreement will supersede and terminate Agreement No. C270, between the 
parties, dated December 22, 1941, and any agreement and/or any signal system operation and 
maintenance terms of any agreement, between the parties, for the intersection of TH 51 (Snelling Avenue 
South) at Saint Clair Avenue and for the interconnect on TH 51 (Snelling Avenue South) from Jefferson 
Avenue to Grand Avenue. 

5. Pedestrian Crosswalk Flasher System Power, Ownership, Operation, Maintenance, and Compliance 

Power, ownership, operation, maintenance, and compliance responsibilities will be as follows for the PCFS, also 
known as the Rectangular Rapid Flashing Beacon System (per Agreement No. 06933) on Trunk Highway No. 51 
(Snelling Avenue South) at Lincoln Avenue.  

5.1. Power. The City will be responsible for the hook‐up cost and application to secure an adequate power 
supply, if needed, and will service the pad or pole and will pay all monthly service expenses necessary to 
operate the PCFS. 

5.2. Ownership, Operation, and Maintenance. Upon completion of this Project, the City will own the PCFS. The 
City will operate and maintain the PCFS and perform all Gopher State One Call locating, and be responsible 
for future system replacement, all at the City's cost and expense. The maintenance includes, but is not 
limited to snow, ice, and debris removal of the pedestrian landings and ramps, associated signing, 
crosswalk pavement markings, and lighting without cost or expense to the State. The City will perform all 
system maintenance in a timely manner. 

5.3. Compliance. The City will be responsible for replacement or upgrades to meet compliance of current and 
future ADA requirements without cost or expense to the State. If the City fails to comply with the 
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maintenance terms or ADA requirements, or if a safety issue develops, the State may require the City to 
remove the PCFS or the State may remove it at the City's cost. 

5.4. Right‐of‐Way Access. The City will submit to the State form "Application for Miscellaneous Work on Trunk 
Highway Right‐of‐Way" (Form 1723) in order to perform TH 51 pedestrian crosswalk marking maintenance 
as described in Article 5.2. 

5.5. Related Agreements. This Agreement will supersede and terminate Agreement No. 06933, between the 
parties, dated December 5th, 2014. 

6. Basis of City Cost 

6.1. Schedule "I". The Preliminary Schedule "I" includes anticipated City participation construction items and 
the construction engineering cost share covered under this Agreement and is based on engineer's 
estimated unit prices. 

6.2. City Participation Construction. The City will participate in the following at the percentages indicated. The 
construction includes the City's proportionate share of item costs for Mobilization, Field Office, and Traffic 
Control. 

A. 50 Percent will be the City's rate of cost participation in all of the Signal System construction. The 
construction includes, but is not limited to, those construction items tabulated on Sheet No. 2 of the 
Preliminary Schedule "I". 

B. 100 Percent will be the City's rate of cost participation in all of the lighting and revise Signal System 
(RRFB) construction. The construction includes, but is not limited to, those construction items tabulated 
on Sheet No. 2 of the Preliminary Schedule "I". 

C. 100 Percent will be the City's rate of cost participation in all of the storm and sanitary sewer 
construction. The construction includes, but is not limited to, those construction items tabulated on 
Sheet No. 3 of the Preliminary Schedule "I". 

6.3. Signal System Painting. The City has requested Signal System painting as part of the Project construction. 
The City will pay a lump sum amount for the Signal System pole and mast arm painting construction as 
shown the Schedule "I". 

6.4. City Furnished Materials Credit. The City will furnish a Signal System cabinet (City Furnished Materials), 
according to the Project Plans, to operate the Signal System covered under this Agreement. The City will 
receive a lump sum amount credit from the State for the City Furnished Materials as shown in the 
Schedule "I". 

6.5. Construction Engineering Costs. The City will pay a construction engineering charge equal to 6 percent of 
the total sanitary sewer City participation construction covered under Article 6.2.C. The City will pay a 
construction engineering charge equal to 8 percent of the remainder of the City participation construction 
covered under this Agreement. 

6.6. Plan Changes, Additional Construction, Etc. The City will share in the costs of construction contract 
addenda and change orders that are necessary to complete the City participation construction covered 
under this Agreement, including any City requested additional work and plan changes. 

The State reserves the right to invoice the City for the cost of any additional City requested work and plan 
changes, construction contract addenda, change orders, and associated construction engineering before 
the completion of the contract construction. 
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6.7. Liquidated Damages. All liquidated damages assessed the State's contractor in connection with the 
construction contract will result in a credit shared by each party in the same proportion as their total 
construction cost share covered under this Agreement is to the total contract construction cost before any 
deduction for liquidated damages. 

7. City Cost and Payment by the City 

7.1. City Cost. $817,707.15 is the City's estimated share of the costs of the contract construction and the 
construction engineering cost share as shown in the Preliminary Schedule "I". The Preliminary Schedule "I" 
was prepared using anticipated construction items and estimated quantities and unit prices and may 
include any credits or lump sum costs. Upon award of the construction contract, the State will prepare a 
Revised Schedule "I" based on construction contract construction items, quantities, and unit prices, which 
will replace and supersede the Preliminary Schedule "I" as part of this Agreement. 

7.2. Conditions of Payment. The City will pay the State the City's total estimated construction and construction 
engineering cost share, as shown in the Revised Schedule "I", after the following conditions have been 
met: 

A. Execution of this Agreement and transmittal to the City, including a copy of the Revised Schedule "I".  

B. The City's receipt of a written request from the State for the advancement of funds. 

7.3. Acceptance of the City's Cost and Completed Construction. The computation by the State of the amount 
due from the City will be final, binding and conclusive. Acceptance by the State of the completed contract 
construction will be final, binding, and conclusive upon the City as to the satisfactory completion of the 
contract construction. 

7.4. Final Payment by the City. Upon completion of all contract construction and upon computation of the final 
amount due the State's contractor, the State will prepare a Final Schedule "I" and submit a copy to the 
City. The Final Schedule "I" will be based on final quantities and include all City participation construction 
items and the construction engineering cost share covered under this Agreement. If the final cost of the 
City participation construction exceeds the amount of funds advanced by the City, the City will pay the 
difference to the State without interest. If the final cost of the City participation construction is less than 
the amount of funds advanced by the City, the State will refund the difference to the City without interest.  

The State and the City waive claims for any payments or refunds less than $5.00 according to Minnesota 
Statutes § 15.415. 

8. Authorized Representatives 

Each party's Authorized Representative is responsible for administering this Agreement and is authorized to give 
and receive any notice or demand required or permitted by this Agreement. 

8.1. The State's Authorized Representative will be: 

Name, Title:   Malaki Ruranika, Cooperative Agreements Engineer (or successor) 
Address:   395 John Ireland Boulevard, Mailstop 682, St. Paul, MN 55155 
Telephone:   (651) 366‐4634 
E‐Mail:   malaki.ruranika@state.mn.us 
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8.2. The City's Authorized Representative will be: 

Name, Title:   Sean Kershaw, Director of Public Works (or successor) 
Address:   25 West 4th Street, 1500 City Hall Annex, Saint Paul, MN 55102 
Telephone:   (651) 266‐6100 
E‐Mail:   Sean.Kershaw@ci.stpaul.mn.us 

9. Assignment; Amendments; Waiver; Contract Complete 

9.1. Assignment. No party may assign or transfer any rights or obligations under this Agreement without the 
prior consent of the other party and a written assignment agreement, executed and approved by the same 
parties who executed and approved this Agreement, or their successors in office. The foregoing does not 
prohibit the City from contracting with a third‐party to perform City maintenance responsibilities covered 
under this Agreement. 

9.2. Amendments. Any amendment to this Agreement must be in writing and will not be effective until it has 
been executed and approved by the same parties who executed and approved the original Agreement, or 
their successors in office. 

9.3. Waiver. If a party fails to enforce any provision of this Agreement, that failure does not waive the 
provision or the party's right to subsequently enforce it. 

9.4. Contract Complete. This Agreement contains all prior negotiations and agreements between the State and 
the City. No other understanding regarding this Agreement, whether written or oral, may be used to bind 
either party. 

10. Liability; Worker Compensation Claims 

10.1. Each party is responsible for its own acts, omissions, and the results thereof to the extent authorized by 
law and will not be responsible for the acts and omissions of others and the results thereof. Minnesota 
Statutes § 3.736 and other applicable law govern liability of the State. Minnesota Statutes Chapter 466 and 
other applicable law govern liability of the City. 

10.2. Each party is responsible for its own employees for any claims arising under the Workers Compensation 
Act. 

11. Nondiscrimination 

Provisions of Minnesota Statutes § 181.59 and of any applicable law relating to civil rights and discrimination are 
considered part of this Agreement. 

12. State Audits 

Under Minnesota Statutes § 16C.05, subdivision 5, the City's books, records, documents, accounting procedures, 
and practices relevant to this Agreement are subject to examination by the State and the State Auditor or 
Legislative Auditor, as appropriate, for a minimum of six years from the end of this Agreement. 

13. Government Data Practices 

The City and State must comply with the Minnesota Government Data Practices Act, Minnesota Statutes 
Chapter 13, as it applies to all data provided under this Agreement, and as it applies to all data created, 
collected, received, stored, used, maintained, or disseminated by the City under this Agreement. The civil 
remedies of Minnesota Statutes §13.08 apply to the release of the data referred to in this clause by either the 
City or the State. 
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14. Governing Law; Jurisdiction; Venue 

Minnesota law governs the validity, interpretation, and enforcement of this Agreement. Venue for all legal 
proceedings arising out of this Agreement, or its breach, must be in the appropriate state or federal court with 
competent jurisdiction in Ramsey County, Minnesota. 

15. Termination; Suspension 

15.1. By Mutual Agreement. This Agreement may be terminated by mutual agreement of the parties. 

15.2. Termination for Insufficient Funding. The State may immediately terminate this Agreement if it does not 
obtain funding from the Minnesota Legislature, or other funding source; or if funding cannot be continued 
at a level sufficient to allow for the performance of contract construction under the Project. Termination 
must be by written or fax notice to the City. 

15.3. Suspension. In the event of a total or partial government shutdown, the State may suspend this 
Agreement and all work, activities, and performance of work authorized through this Agreement. 

16. Force Majeure 

No party will be responsible to the other for a failure to perform under this Agreement (or a delay in 
performance) if such failure or delay is due to a force majeure event. A force majeure event is an event beyond a 
party's reasonable control, including but not limited to, unusually severe weather, fire, floods, other acts of God, 
labor disputes, acts of war or terrorism, or public health emergencies.  

17. Counterparts 

The parties may sign this Agreement in counterparts, each of which constitutes an original, but all of which 
together constitute one instrument. 

18. Electronic Signatures 

The parties agree that the electronic signature of a party to this Agreement shall be as valid as an original 
signature of such party and shall be effective to bind such party to this Agreement. The parties further agree 
that any document (including this Agreement and any attachments or exhibits to this Agreement) containing, or 
to which there is affixed, an electronic signature shall be deemed (i) to be "written" or "in writing," (ii) to have 
been signed and (iii) to constitute a record established and maintained in the ordinary course of business and an 
original written record when printed from electronic files. For purposes hereof, "electronic signature" also 
means a manually signed original signature that is then transmitted by any electronic means, including without 
limitation a faxed version of an original signature or an electronically scanned and transmitted version (e.g., via 
PDF) of an original signature. Any party’s failure to produce the original signature of any electronically 
transmitted signature shall not affect the enforceability of this Agreement. 

(The remainder of this page has been intentionally left blank.) 

   



MnDOT Contract No.:   1055042   

‐10‐ 

Receivable Standard with Signal (Cooperative Agreements) 

CITY OF SAINT PAUL 

The undersigned certify that they have lawfully 
executed this contract on behalf of the Governmental 
Unit as required by applicable charter provisions, 
resolutions, or ordinances. 

Recommended for Approval: 

By:    
(Director of Public Works) 

Approved as to form and execution: 

By:    
(Assistant City Attorney) 

By:    
(Mayor) 

Date:    

By:    
(Director of Financial Services) 

Date:    

DEPARTMENT OF TRANSPORTATION 

Recommended for Approval: 

By:    
(District Engineer) 

Date:    

Approved:  

By:    
(State Design Engineer) 

Date:    

COMMISIONER OF ADMINISTRATION 

By:    
(With Delegated Authority) 

Date:  

 

INCLUDE COPY OF RESOLUTION APPROVING THE AGREEMENT AND AUTHORIZING ITS EXECUTION. 

   



PRELIMINARY SCHEDULE "I" 
Agreement No. 1055042

City of Saint Paul

SP 6215-114 (TH 51=125) Preliminary: May 9, 2024 
SAP 164-010-088
FP STBG 6224(098)

bituminous mill and overlay, concrete paving, ADA improvements, and signal construction to start approximately July 2024 under
State Contract No. ____ with ____
located on Trunk Highway No. 51 (Snelling Avenue South) from Saint Clair Avenue to Grand Avenue

CITY COST PARTICIPATION
TOTALS

SAP 164-010-088 Signal System Work Items From Sheet No. 2 229,772.79
SAP 164-010-088 Lighting And PCFS Revision Work Items From Sheet No. 3 203,411.78
Storm Sewer Work Items From Sheet No. 3 208,180.45
Subtotal 641,365.02
Construction Engineering (8%) 51,309.20
Total Cost for Signal System, Lighting, and PCFS Revision (Construction + Construction Engineering) 692,674.22

Sanitary Sewer Work Items From Sheet No. 3 141,742.97
Construction Engineering (6%) 8,504.58
Total Cost for Sanitary Sewer (Construction + Construction Engineering) 150,247.55

Total City Cost $842,921.78
(2) State Cost for City Furnished Materials From Sheet No. 3 ($25,214.63)
(3) Total City Cost (less City Furnished Materials Credit) $817,707.15

(1) Signal System Pole and Mast Arm Painting will be a lump sum amount based on 50 percent of the total cost
(2) State Cost for City Furnished Materials is shown as a credit to the City
(3) Amount of advance payment as described in Article 7 of the Agreement (estimated amount)

Data is considered Non-public prior to project award under the 
Minnesota Government Data Practices Act, Minnesota Statutes Chapter 13. - 1 -



1055042
(1) 50% STATE (40.71% FEDERAL, 9.29% STATE), 50% CITY (STATE AID FUNDS)

ITEM SP 6215-114 AND SAP 164-010-088 UNIT QUANTITY UNIT PRICE COST
NUMBER WORK ITEM (1)

2021.501 MOBILIZATION LUMP SUM 0.13 332,094.70 43,172.31
2031.502 FIELD OFFICE EACH 0.13 43,819.04 5,696.48
2563.601 TRAFFIC CONTROL LUMP SUM 0.13 166,047.35 21,586.16
2565.501 EMERGENCY VEHICLE PREEMPTION SYSTEM LUMP SUM 1.00 5,315.98 5,315.98
2565.501 TRAFFIC CONTROL INTERCONNECT LUMP SUM 1.00 20,182.77 20,182.77
2565.516 TRAFFIC CONTROL SIGNAL SYSTEM SYSTEM 1.00 363,591.90 363,591.90

TOTAL $459,545.59

(1) 50% STATE $229,772.79
   40.71% FEDERAL $187,081.01
   9.29% STATE MATCH $42,691.79
50% CITY (STATE AID) $229,772.79

(2) 100% CITY (STATE AID FUNDS)
(P) = PLAN QUANTITY

ITEM SP 6215-114 AND SAP 164-010-088 UNIT QUANTITY UNIT PRICE COST
NUMBER WORK ITEM (2)

2021.501 MOBILIZATION LUMP SUM 0.05 332,094.70 16,604.74
2031.502 FIELD OFFICE EACH 0.05 43,819.04 2,190.95
2104.602 REMOVE SIGN SPECIAL EACH 18.00 85.82 1,544.76
2104.602 SALVAGE SIGN SPECIAL EACH 19.00 46.67 886.73
2545.502 LIGHT FOUNDATION DESIGN SPECIAL EACH 2.00 1,327.82 2,655.63
2545.502 HANDHOLE EACH 8.00 2,352.50 18,819.99
2545.503 1.5" NON-METALLIC CONDUIT LIN FT 2,550.00 22.71 57,918.15
2545.503 UNDERGROUND WIRE 1/C 8 AWG LIN FT 7,650.00 4.54 34,750.89
2545.503 UNDERGROUND WIRE 1/C 10 AWG LIN FT 2,550.00 3.41 8,687.72
2545.602 ADJUST HANDHOLE EACH 9.00 1,022.09 9,198.81
2563.601 TRAFFIC CONTROL LUMP SUM 0.05 166,047.35 8,302.37
2564.602 INSTSLL SIGN SPECIAL EACH 18.00 413.30 7,439.40
2564.618 SIGN SPECIAL SQ FT 31.00 65.03 2,015.93

Data is considered Non-public prior to project award under the
Minnesota Government Data Practices Act, Minnesota Statutes Chapter 13. - 2 -



1055042
(2) 100% CITY (STATE AID FUNDS)
(P) = PLAN QUANTITY

ITEM SP 6215-114 AND SAP 164-010-088 UNIT QUANTITY UNIT PRICE COST
NUMBER WORK ITEM (2)

2565.616 REVISE SIGNAL SYSTEM (PCFS) SYSTEM 1.00 16,147.48 16,147.48
2565.601 PAINT SIGNAL SYSTEM LUMP SUM 1.00 10,000.00 10,000.00
2582.503 24" SOLID LINE PREFORM THERMO GROUND IN ESR LIN FT 46.00 23.42 1,077.19
2582.518 CROSSWALK PREFORM THERMO GROUND IN ENHANCED SKID RESISTANCE SQ FT 324.00 15.96 5,171.04

TOTAL $203,411.78

(2) 100% CITY (STATE AID) $203,411.78

(3) 100% CITY (LOCAL FUNDS)
(P) = PLAN QUANTITY

ITEM SP 6215-114 UNIT QUANTITY UNIT PRICE COST
NUMBER WORK ITEM (3)

2021.501 MOBILIZATION LUMP SUM 0.10 332,094.70 33,209.47
2031.502 FIELD OFFICE EACH 0.10 43,819.04 4,381.90
2104.502 REMOVE CASTING EACH 23.00 214.72 4,938.50
2104.502 REMOVE DRAINAGE STRUCTURE EACH 2.00 819.51 1,639.02
2104.503 * REMOVE PIPE SEWERS LIN FT 62.00 12.04 746.35
2503.503 * 8" DUCTILE IRON PIPE SEWER CL 52 LIN FT 60.00 340.70 20,441.70
2503.602 CONNECT TO EXSISTING STORM SEWER EACH 1.00 1,750.70 1,750.70
2503.603 * CLEAN AND VIDEO TAPE PIPE SEWER LIN FT 4,758.00 11.36 54,034.23
2503.606 * CRACK SEALANT GALLON 50.00 22.71 1,135.65
2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL LIN FT 3.20 1,703.48 5,451.12
2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2 LIN FT 6.00 3,236.80 19,420.77
2506.602 CASTING ASSEMBLY SPECIAL EACH 3.00 1,868.00 5,604.00
2506.602 * CASTING ASSEMBLY SPECIAL 1 EACH 35.00 1,868.14 65,385.05
2506.603 DRAINAGE STRUCTURE LINER LIN FT 280.90 410.04 115,180.24
2563.601 TRAFFIC CONTROL LUMP SUM 0.10 166,047.35 16,604.74

TOTAL $208,180.45
TOTAL* $141,742.97

(3) 100% CITY $349,923.43
*REDUCED CONSTRUCTION ENGINEERING FOR SANITARY WORK ITEMS

Data is considered Non-public prior to project award under the
Minnesota Government Data Practices Act, Minnesota Statutes Chapter 13. - 3 -



1055042
(5) 50% STATE, 50% CITY

ITEM CITY FURNISHED MATERIALS UNIT QUANTITY UNIT PRICE COST
NUMBER WORK ITEM (4)

CITY FURNISHED MATERIALS  - TRAFFIC CONTROL SIGNAL SYSTEM EACH 1.00 50,429.26 50,429.26

TOTAL $50,429.26

(4) 50% STATE COST $25,214.63
50% CITY COST $25,214.63

Data is considered Non-public prior to project award under the
Minnesota Government Data Practices Act, Minnesota Statutes Chapter 13. - 4 -
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CITY OF SAINT PAUL 

RESOLUTION 

IT IS RESOLVED that the City of Saint Paul enter into MnDOT Agreement No. 1055042 with the State of Minnesota, 
Department of Transportation for the following purposes: 

To provide for payment by the City to the State of the City's share of the costs of the Signal System, Signal System 
painting, lighting, storm sewer, sanitary sewer, and the Pedestrian Crosswalk Flasher System (PCFS) construction and 
other associated construction to be performed upon, along, and adjacent to Trunk Highway No. 51 (Snelling Avenue 
South) from Saint Clair Avenue to Grand Avenue within the corporate City limits under State Aid Project 
No. 164‐010‐088 and State project No. 6215‐114 (TH 51=125). 

  
IT IS FURTHER RESOLVED that the Mayor and the    

(Title) 

are authorized to execute the Agreement and any amendments to the Agreement. 

CERTIFICATION 

I certify that the above Resolution is an accurate copy of the Resolution adopted by the Council of the City of Saint 
Paul at an authorized meeting held on the    day of 
  , 2024, as shown by the minutes of the meeting in my possession. 

Subscribed and sworn to me this 
   day of   , 2024 

Notary Public    

My Commission Expires    

 

   
(Signature) 

   
(Type or Print Name) 

   
(Title) 
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