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Agreement PW2020-20 
 

RAMSEY COUNTY 
COOPERATIVE AGREEMENT 

WITH THE CITY OF SAINT PAUL FOR 
Trail Construction and Street Rehabilitation along Como Avenue (County State Aid 
Highway County State Aid Highway 75 west of Snelling Avenue & County State Aid 

Highway 31 east of Snelling Avenue) 
between Cleveland Avenue and Hamline Avenue 

Ramsey County Project Number P3444 
City of Saint Paul Project Number P-1450 

SP 164-020-142, 062-675-002 (CSAH 75), 062-631-031 (CSAH 31) 
 
 
Total Project Cost: $ 6,161,755.49 Attachments: 
City of Saint Paul Cost: $ 1,119,419.43 A – Engineer’s Estimate 
Ramsey County Cost: $  738,133.91 

 
This Agreement is between the City of Saint Paul, a municipal corporation ("City") and 
Ramsey County, a political subdivision of the State of Minnesota, ("County") for trail 
construction along Como Avenue between Cleveland Avenue and Hamline Avenue 
(“Project”). 

 
RECITALS 

 
1. The Project is identified in Ramsey County’s 2020 – 2024 Transportation Improvement 

Program. 
 
2. Como Avenue, in the area affected by construction and rehabilitation, is designated 

County State Aid Highway (CSAH) 75 west of Snelling Avenue and CSAH 31 east of 
Snelling Avenue. 

 
3. The Project has been designated by the Minnesota Department of Transportation 

(Mn/DOT) as eligible for County State Aid Highway funds. 
 
4. The Project has been identified in the 2020 Minnesota State Transportation 

Improvement Program as Sequence Number PA6220-118 and is eligible for Federal 
Highway Administration funds. 

 
5. The Project has been designated as State Project (S.P.) 062-675-002 and S.P. 062- 

631-031, State Aid Project (S.A.P.) 164-020-142, and (federal) Minnesota Project 
Surface Transportation Program Metropolitan Planning Organization (Minn. Proj. 
STPM) TA 6220(118), Ramsey County Project Number P3444, City of Saint Paul 
Project Number P-1450. 

 
6. The subject road segment is located within the City. 



PW 2020-20 Page 2 of 6  

7. The Joint Powers Agreement between the County and the City, County Resolution 93- 
643 and City Council File 93-1974, details maintenance responsibilities and costs on the 
County Road system in the City. 

 
8. The Joint Powers Agreement between the County and the City, County Resolution 93- 

643 and City Council Fil 93-1974, details the Traffic Signal maintenance 
responsibilities and costs. 

 
AGREEMENTS 

 
1. Responsibility for Design Engineering 

 
1.1. Plans, specifications, and proposals will be prepared in accordance with Mn/DOT 

State Aid requirements. 
 

1.2. The City will prepare plans, specifications, and proposals for the Project, which will 
include, among other things, the proposed trail construction, street rehabilitation, 
alignment, profiles, grades, cross sections, paving, concrete curb and gutter, 
medians, storm sewer, water main, sanitary sewer, storm water treatment and 
infiltration basins, pedestrian curb ramps, turf establishment, traffic signals, street 
lighting, accessible pedestrian signals, utility replacement and adjustments, and 
other appurtenant work. 

 
1.3. Plans for the Project showing proposed construction will be presented to the 

County and will be on file at Ramsey County Public Works Department. 
 

1.4. Any costs associated with Project revisions after the completion of plans and 
specifications will be paid for by the party requesting the revisions. Revisions are 
subject to approval by the County. 

 
2. Responsibility for Right of Way Plan and Acquisition 

 
2.1. There is no Right of Way being acquired for this Project. 

 
3. Procurement and Award of Contract 

 
3.1. The City will take bids in accordance with state law as well as City and County 

procedures. 
 

3.2. The City will prepare an abstract of bids and a cost participation summary based 
on the lowest responsible bidder’s proposal and will provide the same to the City. 

 
3.3. The City will request the County’s approval to award a contract to the lowest 

responsible bidder. 
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3.4. The City will award a contract, and pay the contractor. 

4. Responsibility for Construction Engineering

4.1. The City shall perform or contract the performance of the construction engineering
for all elements of the Project. 

5. Project Costs

Ramsey County will pay a total of $738,133.91. This amount includes all costs of
mobilization, construction, design engineering, and construction engineering.

6. Payment Schedule

6.1. The City will invoice the County for construction costs after completion of the
Project. 

6.2. Payment will be made within 30 days of receipt of an invoice. 

7. Ownership and Maintenance Responsibility for Project Elements

7.1. The joint powers agreement between the County and the City, County Resolution
93-643 and City Council File 93-1974, details maintenance responsibilities and
costs on the County Road system in the City.

7.2. Ownership and Maintenance Responsibility of the Roadway 

7.1.1 The County will own and maintain the roadway and associated roadway 
elements location within the County Right of Way, except as detailed below. 

7.3. Ownership and Maintenance of the Sidewalk 

7.3.1. The County will own the sidewalk/trail. The City shall be responsible for 
all maintenance, including but not limited to patching, snow and ice 
control, sweeping, crack sealing, debris removal, vegetation control, panel 
replacement, settlement adjustments, etc. The county shall be 
responsible for reconstruction. 

7.4. Ownership and Maintenance of the Trees and Landscaping 

7.4.1 The city will own and maintain the trees, landscaping, and median 
landscaping, including irrigation systems. 

7.5. Ownership and Maintenance of the Street Lights 

7.5.1. The City will own and maintain the street lights. 
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8. The County grants the City temporary construction permits over all County owned 
rights-of-way and property within the limits of the Project for use during construction at 
no cost to the City. 
 

9. Each party agrees that it will be responsible for its own acts and/or omissions and 
those of its employees, representatives, and agents in carrying out the terms of this 
Agreement and the results thereof to the extent authorized by law and shall not be 
responsible for the acts and/or omissions of the other party and the results thereof. 
The liability of the City, its employees, representatives, and agents shall be governed 
by provisions of Minnesota Statutes Chapter 466 et. seq. and other applicable law. 
Nothing in this Agreement shall constitute a waiver by the County or the City of any 
statutory or common law immunities, limits, or exceptions on liability. 
 

10. This Agreement shall remain in full force and effect until terminated by mutual 
agreement of the parties. 

 
11. Counterparts: The parties may sign this Agreement in counterparts, each of which 

constitutes an original, but all of which together constitute one instrument. 
 

12. Electronic Signatures: The parties agree that the electronic signature of a party to this 
Agreement be valid as an original signature of such party and shall be effective to bind 
such party to this Agreement. The parties further agree that any document (including 
this Agreement and any attachments or exhibits to this Agreement) containing, or to 
which there is affixed, an electronic signature shall be deemed (i) to be “written” or “in 
writing,” (ii) to have been signed and (iii) to constitute a record established and 
maintained in the ordinary course of business and an original written record when 
printed from electronic files. For purposes hereof, “electronic signature” also means a 
manually signed original signature that is then transmitted by any electronic means, 
including without limitation a faxed version of an original signature or an electronically 
scanned and transmitted version (e.g., via PDF) of an original signature. Any party’s 
failure to produce the original signature of any electronically transmitted signature shall 
not affect the enforceability of this Agreement. 
 

 
THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK. 
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CITY OF SAINT PAUL, MINNESOTA 
 
By:   

Mayor 
 
 
By:   

Director of Public Works 
 
 

Approved by the Office of Financial Services: 

By:   

Date:  
 
 

Date:  

 
Approved as to Form: 

 
 
By:   

City Attorney 
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RAMSEY COUNTY, MINNESOTA 
 
 

Date:    
Ryan T. O’Connor, County Manager 

 
 
 

Approval recommended: 
 
 
John Mazzitello, Interim County Engineer 
Public Works Department 

 
 
 
 

Approved as to form: 
 
 
Assistant County Attorney 



                       Como Avenue Trail Project - SP 164-020-142, 062-675-002 (CSAH 75), 062-631-031 (CSAH 31) 6/17/2020

Quantity  Cost 
SP 062-675-002 

Quantity
SP 062-675-002

Cost
Local Match Cost 

(20%)
City of St. Paul Ramsey County

SP 062-631-031 
Quantity

SP 062-631-031 
Cost

Local Match Cost 
(20%)

City of St. Paul Ramsey County
SP 062-631-031

Quantity
SP 062-631-031

Cost
P-1450

Quantity
P-1450
Cost

20-00-009
Quantity

20-00-009
Cost

2021.501 MOBILIZATION LUMP SUM 300,000.00$   30% 1 300,000.00$   0.42 126,000.00$        25,200.00$          17,640.00$          7,560.00$            0.46 138,000.00$        27,600.00$          19,320.00$          8,280.00$            0.02 6,000.00$            0.05 15,000.00$          0.05 15,000.00$          
2031.502 FIELD OFFICE TYPE D-MODIFIED EACH 9,000.00$       30% 1 9,000.00$       0.42 3,780.00$            756.00$               529.20$               226.80$               0.46 4,140.00$            828.00$               579.60$               248.40$               0.02 180.00$               0.05 450.00$               0.05 450.00$               
2041.610 TRAINEES HOUR 1.00$              30% 900 900.00$          357 357.25$               71.45$                 50.02$                 21.44$                 0 -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2101.505 CLEARING (P) ACRE 50,000.00$     50% 0.04 2,000.00$       0.02 1,000.00$            200.00$               100.00$               100.00$               0.02 1,000.00$            200.00$               100.00$               100.00$               0 -$                     0 -$                     0 -$                     
2101.505 GRUBBING (P) ACRE 10,000.00$     50% 0.04 400.00$          0.02 200.00$               40.00$                 20.00$                 20.00$                 0.02 200.00$               40.00$                 20.00$                 20.00$                 0 -$                     0 -$                     0 -$                     
2101.524 GRUBBING (15) TREE 300.00$          50% 48 14,400.00$     14 4,200.00$            840.00$               420.00$               420.00$               26 7,800.00$            1,560.00$            780.00$               780.00$               0 -$                     0 -$                     0 -$                     
2102.503 PAVEMENT MARKING REMOVAL LIN FT 0.70$              50% (A) 12035 8,424.50$       14,677 10,273.90$          2,054.78$            2,054.78$            -$                     1,995 1,396.50$            279.30$               139.65$               139.65$               0 -$                     0 -$                     0 -$                     
2102.518 PAVEMENT MARKING REMOVAL SQ FT 2.50$              50% (A) 1000 2,500.00$       494 1,235.00$            247.00$               247.00$               -$                     382 955.00$               191.00$               95.50$                 95.50$                 0 -$                     0 -$                     0 -$                     
2104.502 REMOVE LIGHTING UNIT EACH 400.00$          0% 36 14,400.00$     29 11,600.00$          2,320.00$            2,320.00$            -$                     9 3,600.00$            720.00$               720.00$               -$                     0 -$                     0 -$                     0 -$                     
2104.502 REMOVE CASTING (1) EACH $200.00 0% 53 10,600.00$     13 2,600.00$            520.00$               520.00$               -$                     10 2,000.00$            400.00$               400.00$               -$                     0 -$                     33 6,600.00$            0 -$                     
2104.502 REMOVE GATE VALVE &  BOX EACH $200.00 50% 7 1,400.00$       7 1,400.00$            280.00$               140.00$               140.00$               3 600.00$               120.00$               60.00$                 60.00$                 0 -$                     0 -$                     0 -$                     
2104.502 REMOVE HYDRANT EACH $500.00 50% 9 4,500.00$       7 3,500.00$            700.00$               350.00$               350.00$               3 1,500.00$            300.00$               150.00$               150.00$               0 -$                     0 -$                     0 -$                     
2104.502 REMOVE DRAINAGE STRUCTURE EACH $700.00 50% (A) 43 30,100.00$     18 12,600.00$          2,520.00$            2,520.00$            26 18,200.00$          3,640.00$            1,820.00$            1,820.00$            0 -$                     0 -$                     0 -$                     
2104.502 REMOVE SIGN TYPE C EACH $45.00 50% 137 6,165.00$       103 4,635.00$            927.00$               463.50$               463.50$               56 2,520.00$            504.00$               252.00$               252.00$               0 -$                     0 -$                     0 -$                     
2104.502 REMOVE HANDHOLE EACH $100.00 0% 8 800.00$          7 700.00$               140.00$               140.00$               -$                     3 300.00$               60.00$                 60.00$                 -$                     0 -$                     0 -$                     0 -$                     
2104.502 REMOVE LIGHT FOUNDATION EACH $200.00 0% 24 4,800.00$       18 3,600.00$            720.00$               720.00$               -$                     11 2,200.00$            440.00$               440.00$               -$                     0 -$                     0 -$                     0 -$                     
2104.502 REMOVE SERVICE CABINET EACH $300.00 0% 1 300.00$          1 300.00$               60.00$                 60.00$                 -$                     0 -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2104.502 REMOVE SIGN PANEL TYPE C EACH $45.00 50% 30 1,350.00$       13 585.00$               117.00$               58.50$                 58.50$                 3 135.00$               27.00$                 13.50$                 13.50$                 0 -$                     0 -$                     0 -$                     
2104.502 SALVAGE LIGHT STANDARD & LUMINAIRE EACH $400.00 0% 7 2,800.00$       5 2,000.00$            400.00$               400.00$               -$                     7 2,800.00$            560.00$               560.00$               -$                     0 -$                     0 -$                     0 -$                     
2104.502 SALVAGE SIGN TYPE C EACH $45.00 100%(A) 16 720.00$          14 630.00$               126.00$               63.00$                 63.00$                 5 225.00$               45.00$                 -$                     45.00$                 0 -$                     0 -$                     0 -$                     
2104.502 SALVAGE SIGN TYPE D EACH $225.00 100%(A) 4 900.00$          2 450.00$               90.00$                 45.00$                 45.00$                 2 450.00$               90.00$                 -$                     90.00$                 0 -$                     0 -$                     0 -$                     
2104.502 SALVAGE SIGN TYPE SPECIAL EACH $110.00 50% 14 1,540.00$       5 550.00$               110.00$               55.00$                 55.00$                 9 990.00$               198.00$               99.00$                 99.00$                 0 -$                     0 -$                     0 -$                     
2104.503 SAWING CONCRETE PAVEMENT (FULL DEPTH) LIN FT $5.00 0% 1809 9,045.00$       1,019 5,095.00$            1,019.00$            1,019.00$            -$                     2,216 11,080.00$          2,216.00$            2,216.00$            -$                     0 -$                     0 -$                     0 -$                     
2104.503 SAWING BIT PAVEMENT (FULL DEPTH) LIN FT $2.50 50% (A) 8965 22,412.50$     5,325 13,312.50$          2,662.50$            2,662.50$            812.5 2,031.25$            406.25$               203.13$               203.13$               1,120 2,800.00$            0 -$                     0 -$                     
2104.503 REMOVE SEWER PIPE (STORM) LIN FT $12.00 50% (A) 1391 16,692.00$     481 5,772.00$            1,154.40$            1,154.40$            937 11,244.00$          2,248.80$            1,124.40$            1,124.40$            0 -$                     0 -$                     0 -$                     
2104.503 REMOVE CURB & GUTTER LIN FT $4.00 50% (A) 10425 41,700.00$     5,594 22,376.00$          4,475.20$            4,475.20$            4,061 16,244.00$          3,248.80$            1,624.40$            1,624.40$            1,116 4,464.00$            0 -$                     0 -$                     
2104.503 REMOVE UNDERGROUND WIRE LIN FT $0.50 0% 3300 1,650.00$       2,000 1,000.00$            200.00$               200.00$               -$                     1,500 750.00$               150.00$               150.00$               -$                     0 -$                     0 -$                     0 -$                     
2104.504 REMOVE PAVEMENT (2) SQ YD $10.00 50% (A) 9982 99,820.00$     1,051 10,510.00$          2,102.00$            2,102.00$            6,539 65,390.00$          13,078.00$          6,539.00$            6,539.00$            1738 17,380.00$          0 -$                     0 -$                     
2104.504 REMOVE CONCRETE DRIVEWAY PAVEMENT SQ YD $8.00 50% 841 6,728.00$       565 4,520.00$            904.00$               452.00$               452.00$               492 3,936.00$            787.20$               393.60$               393.60$               0 -$                     0 -$                     0 -$                     
2104.504 REMOVE BITUMINOUS PAVEMENT SQ YD $6.00 50% (A) 12699 76,194.00$     9,608.25 57,649.50$          11,529.90$          11,529.90$          1,611.25 9,667.50$            1,933.50$            966.75$               966.75$               0 -$                     0 -$                     0 -$                     
2104.518 REMOVE BITUMINOUS WALK SQ FT $1.50 50% 12476 18,714.00$     10,262 15,393.00$          3,078.60$            1,539.30$            1,539.30$            1,680 2,520.00$            504.00$               252.00$               252.00$               0 -$                     0 -$                     0 -$                     
2104.518 REMOVE CONCRETE SLOPE PAVING SQ FT $3.00 50% 2538 7,614.00$       1,726 5,178.00$            1,035.60$            517.80$               517.80$               812 2,436.00$            487.20$               243.60$               243.60$               0 -$                     0 -$                     0 -$                     
2104.518 REMOVE CONCRETE WALK SQ FT $1.50 50% 43834 65,751.00$     23,510 35,265.00$          7,053.00$            3,526.50$            3,526.50$            22,188 33,282.00$          6,656.40$            3,328.20$            3,328.20$            5715 8,572.50$            0 -$                     0 -$                     
2104.518 REMOVE CONCRETE MEDIAN SQ FT $3.00 50% (A) 2040 6,120.00$       1,985 5,955.00$            1,191.00$            1,191.00$            55 165.00$               33.00$                 16.50$                 16.50$                 0 -$                     0 -$                     0 -$                     
2104.518 REMOVE STREET CAR TRACKS SQ FT $2.75 50% 33868 93,137.00$     0 -$                     -$                     -$                     34,451 94,740.25$          18,948.05$          9,474.03$            9,474.03$            
2104.601 RELOCATE CIVIL DEFENSE SIREN LUMP SUM $2,000.00 0% 1 2,000.00$       1 2,000.00$            400.00$               400.00$               -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2105.607 AGGREGATE BACKFILL (CV) CU YD $70.00 31% 2365 165,550.00$   0 -$                     -$                     -$                     -$                     2,453.70             171,759.00$        34,351.80$          23,702.74$          10,649.06$          0 -$                     0 -$                     0 -$                     
2106.507 EXCAVATION - COMMON (P) CU YD $35.00 50% (A) 8249 288,715.00$   3,708 129,780.00$        25,956.00$          21,543.48$          4,412.52$            4,631 162,085.00$        32,417.00$          16,208.50$          16,208.50$          352 12,320.00$          0 -$                     0 -$                     
2106.507 EXCAVATION - SUBGRADE (P) CU YD $12.00 50% (A) 16677 200,124.00$   6,623 79,476.00$          15,895.20$          15,895.20$          9,030 108,360.00$        21,672.00$          10,836.00$          10,836.00$          1657 19,884.00$          0 -$                     0 -$                     
2106.507 SELECT GRANULAR EMBANKMENT (CV) (P) CU YD $15.00 50% (A) 14312 214,680.00$   6,748 101,220.00$        20,244.00$          20,244.00$          6,551 98,265.00$          19,653.00$          9,826.50$            9,826.50$            1657 24,855.00$          0 -$                     0 -$                     
2106.507 COMMON EMBANKMENT (CV) (P)(3) CU YD $25.00 50% (A) 2930 73,250.00$     1,498 37,450.00$          7,490.00$            7,490.00$            1,743 43,575.00$          8,715.00$            4,357.50$            4,357.50$            0 -$                     0 -$                     0 -$                     
2123.610 STREET SWEEPER (WITH PICKUP BROOM) (4) HOUR $150.00 50% 50 7,500.00$       58.5 8,775.00$            1,755.00$            877.50$               877.50$               54.50                  8,175.00$            1,635.00$            817.50$               817.50$               0 -$                     0 -$                     0 -$                     
2211.507 AGGREGATE BASE (CV) CLASS 5 (P) CU YD $45.00 50% (A) 6477 291,465.00$   3,286 147,870.00$        29,574.00$          22,771.98$          6,802.02$            3,125 140,625.00$        28,125.00$          14,062.50$          14,062.50$          690 31,050.00$          0 -$                     0 -$                     
2232.504 MILL BITUMINOUS SURFACE (2.0") SQ YD $4.00 100% 2110 8,440.00$       0 -$                     -$                     -$                     -$                     962.50                3,850.00$            770.00$               -$                     770.00$               0.00 -$                     0 -$                     0 -$                     
2301.502 DOWEL BAR EACH $15.00 50% 168 2,520.00$       0 -$                     -$                     -$                     -$                     179 2,685.00$            537.00$               268.50$               268.50$               0 -$                     0 -$                     0 -$                     
2301.504 CONCRETE PAVEMENT 8.0" SQ YD $120.00 50% 191 22,920.00$     0 -$                     -$                     -$                     -$                     191 22,920.00$          4,584.00$            2,292.00$            2,292.00$            0 -$                     0 -$                     0 -$                     
2301.508 SUPPLEMENTAL PAVEMENT REINFORCEMENT POUND $2.00 50% 120 240.00$          0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2301.603 PERMANENT HEADER LIN FT $50.00 50% 112 5,600.00$       0 -$                     -$                     -$                     -$                     112 5,600.00$            1,120.00$            560.00$               560.00$               0 -$                     0 -$                     0 -$                     
2302.602 DRILL & GROUT REINF BAR (EPOXY COATED) EACH $20.00 50% 570 11,400.00$     290 5,800.00$            1,160.00$            580.00$               580.00$               163 3,260.00$            652.00$               326.00$               326.00$               0 -$                     0 -$                     0 -$                     
2357.506 BITUMINOUS MATERIAL FOR TACK COAT GALLON $3.50 50% (A) 2160 7,560.00$       535 1,872.50$            374.50$               374.50$               628 2,198.00$            439.60$               219.80$               219.80$               140 490.00$               0 -$                     0 -$                     
2360.509 TYPE SP 4.75 BIT MIX FOR TIGHT BLADE LEV TON $110.00 100% 90 9,900.00$       0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2360.509 TYPE SP 9.5 WEARING COURSE MIX (2,B) TON $90.00 50% 1840 165,600.00$   1,251.09 112,598.10$        22,519.62$          11,259.81$          11,259.81$          606.45                54,580.50$          10,916.10$          5,458.05$            5,458.05$            0 -$                     0 -$                     0 -$                     
2360.509 TYPE SP 9.5 WEARING COURSE MIX (3,F) TON $87.00 50% (A) 2740 238,380.00$   1,156.77 100,638.99$        20,127.80$          20,127.80$          1,382.33             120,262.71$        24,052.54$          12,026.27$          12,026.27$          281.71 24,508.77$          0 -$                     0 -$                     
2360.509 TYPE SP 12.5 NON WEAR COURSE MIX (3,B) TON $66.00 50% (A) 1760 116,160.00$   835.61 55,150.26$          11,030.05$          11,030.05$          996.27                65,753.82$          13,150.76$          6,575.38$            6,575.38$            90 5,940.00$            0 -$                     0 -$                     
2451.507 STRUCTURE EXCAVATION CLASS E (5) CU YD $20.00 50% 172 3,440.00$       117 2,340.00$            468.00$               234.00$               234.00$               55 1,100.00$            220.00$               110.00$               110.00$               0 -$                     0 -$                     0 -$                     
2502.503 12" PERF TP PIPE DRAIN LIN FT $60.00 31% 700 42,000.00$     0 -$                     -$                     -$                     -$                     692 41,520.00$          8,304.00$            5,729.76$            2,574.24$            0 -$                     0 -$                     0 -$                     
2503.503 12" RC PIPE SEWER DES 3006 CL V LIN FT $120.00 50% (A) 7 840.00$          19 2,280.00$            456.00$               456.00$               7 840.00$               168.00$               84.00$                 84.00$                 0 -$                     0 -$                     0 -$                     
2503.503 15" RC PIPE SEWER DES 3006 CL V LIN FT $75.00 50% (A) 1674 125,550.00$   568 42,600.00$          8,520.00$            8,520.00$            979.50                73,462.50$          14,692.50$          7,346.25$            7,346.25$            0 -$                     0 -$                     0 -$                     
2503.503 21" RC PIPE SEWER DES 3006 CL V LIN FT $75.00 50% (A) 270 20,250.00$     0 -$                     -$                     -$                     270 20,250.00$          4,050.00$            2,025.00$            2,025.00$            0 -$                     0 -$                     0 -$                     
2503.602 CONNECT TO EXISTING STORM SEWER EACH $900.00 50% (A) 8 7,200.00$       3 2,700.00$            540.00$               540.00$               5 4,500.00$            900.00$               450.00$               450.00$               0 -$                     0 -$                     0 -$                     
2503.602 CONNECT INTO EXISTING DRAINAGE STRUCTURE EACH $1,300.00 50% (A) 20 26,000.00$     9 11,700.00$          2,340.00$            2,340.00$            12 15,600.00$          3,120.00$            1,560.00$            1,560.00$            0 -$                     0 -$                     0 -$                     
2503.602 FIELD CORE DRILL STORM SEWER CONNECTION (6) EACH $2,000.00 50% (A) 4 8,000.00$       5 10,000.00$          2,000.00$            2,000.00$            -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2503.602 SANITARY SEWER SERVICE REPAIR EXCAVATION (7) EACH $2,400.00 0% 43 103,200.00$   0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     47 112,800.00$        0 -$                     
2503.603 SANITARY SEWER SERVICE REPAIR (7) LIN FT $85.00 0% 840 71,400.00$     0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     755 64,175.00$          0 -$                     
2503.603 CLEAN & TELEVISE SANITARY SEWER (7) LIN FT $2.50 0% 4934 12,335.00$     0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     4,975 12,437.50$          0 -$                     
2503.603 CLEAN & TELEVISE STORM SEWER (7) LIN FT $3.40 0% 3700 12,580.00$     0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     4,843 16,466.20$          0 -$                     
2504.602 HYDRANT EACH $6,000.00 50% 9 54,000.00$     7 42,000.00$          8,400.00$            4,200.00$            4,200.00$            3 18,000.00$          3,600.00$            1,800.00$            1,800.00$            0 -$                     0 -$                     0 -$                     
2504.602 ADJUST VALVE BOX-WATER EACH $350.00 50% (A) 29 10,150.00$     8 2,800.00$            560.00$               560.00$               7 2,450.00$            490.00$               245.00$               245.00$               0 -$                     0 -$                     0 -$                     
2504.602 6" GATE VALVE & BOX EACH $2,000.00 50% 8 16,000.00$     6 12,000.00$          2,400.00$            1,200.00$            1,200.00$            3 6,000.00$            1,200.00$            600.00$               600.00$               0 -$                     0 -$                     0 -$                     
2504.602 1" ORISEAL VALVE AND BOX (8) EACH $1,000.00 0% 51 51,000.00$     0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     51 51,000.00$          
2504.603 1" TYPE K COPPER PIPE LIN FT $50.00 0% 2254 112,700.00$   0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     2625 131,250.00$        
2504.603 1" TYPE PE PIPE LIN FT $80.00 0% 420 33,600.00$     0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     19 1,520.00$            
2504.603 WATER MAIN REPLACEMENT (9) LIN FT $160.00 0% 108 17,280.00$     55.7 8,912.00$            1,782.40$            1,782.40$            -$                     49.50                  7,920.00$            1,584.00$            1,584.00$            -$                     0 -$                     0 -$                     0 -$                     
2504.608 WATERMAIN FITTINGS POUND $2.00 0% 700 1,400.00$       280 560.00$               112.00$               112.00$               -$                     565 1,130.00$            226.00$               226.00$               -$                     0 -$                     0 -$                     0 -$                     
2506.502 CASTING ASSEMBLY (1) EACH $500.00 50% (A) 110 55,000.00$     35 17,500.00$          3,500.00$            3,500.00$            45 22,500.00$          4,500.00$            2,250.00$            2,250.00$            0 -$                     32 16,000.00$          0 -$                     
2506.502 ADJUST FRAME & RING CASTING EACH $600.00 50% (A) 1 600.00$          2 1,200.00$            240.00$               240.00$               -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2506.503 CONST DRAINAGE STRUCTURE DESIGN SPECIAL LIN FT $1,000.00 50% (A) 141.9 141,900.00$   82.8 82,800.00$          16,560.00$          16,560.00$          49.20                  49,200.00$          9,840.00$            4,920.00$            4,920.00$            0 -$                     0 -$                     0 -$                     
2506.503 CONST DRAINAGE STRUCTURE DESIGN SPEC 1 LIN FT $1,000.00 50% (A) 93.2 93,200.00$     0 -$                     -$                     -$                     90.10                  90,100.00$          18,020.00$          9,010.00$            9,010.00$            0 -$                     0 -$                     0 -$                     
2506.503 CONST DRAINAGE STRUCTURE DESIGN SPEC 2 LIN FT $1,200.00 50% (A) 15 18,000.00$     0 -$                     -$                     -$                     15.05                  18,060.00$          3,612.00$            1,806.00$            1,806.00$            0 -$                     0 -$                     0 -$                     
2506.503 CONST DRAINAGE STRUCTURE DESIGN SPEC 3 LIN FT $750.00 31% 45.9 34,425.00$     0 -$                     -$                     -$                     -$                     45.40                  34,050.00$          6,810.00$            4,698.90$            2,111.10$            0 -$                     0 -$                     0 -$                     
2506.602 REPAIR DRAINAGE STRUCTURE (10) EACH $6,400.00 0% 22 140,800.00$   0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     21 134,400.00$        0 -$                     
2511.504 GEOTEXTILE FILTER TYPE 5 SQ YD $1.00 31% 2180.0 2,180.00$       132 132.00$               26.40$                 18.22$                 8.18$                   2,672 2,672.00$            534.40$               368.74$               165.66$               0 -$                     -$                     0 -$                     
2514.504 CONCRETE SLOPE PAVING (P) SQ YD $150.00 50% 271 40,650.00$     185 27,750.00$          5,550.00$            2,775.00$            2,775.00$            86 12,900.00$          2,580.00$            1,290.00$            1,290.00$            0 -$                     0 -$                     0 -$                     
2521.518 4" CONCRETE WALK SQ FT $10.00 50% 10686 106,860.00$   306 3,060.00$            612.00$               306.00$               306.00$               17,556 175,560.00$        35,112.00$          17,556.00$          17,556.00$          6448 64,480.00$          0 -$                     0 -$                     
2521.518 6" CONCRETE WALK SQ FT $14.00 50% 18755 262,570.00$   8,759.50 122,633.00$        24,526.60$          12,263.30$          12,263.30$          11,291 158,074.00$        31,614.80$          15,807.40$          15,807.40$          37 518.00$               0 -$                     0 -$                     
2521.618 4" CONCRETE WALK SPECIAL (11) SQ FT $11.00 0% 1490 16,390.00$     0 -$                     -$                     -$                     -$                     1,752 19,272.00$          3,854.40$            3,854.40$            -$                     0 -$                     0 -$                     0 -$                     
2531.503 CONCRETE CURB & GUTTER DESIGN B424 LIN FT $23.00 50% 4901 112,723.00$   0 -$                     -$                     -$                     -$                     3,784 87,032.00$          17,406.40$          8,703.20$            8,703.20$            1,116 25,668.00$          0 -$                     0 -$                     
2531.503 CONCRETE CURB & GUTTER DESIGN B612 LIN FT $35.00 50% (A) 233 8,155.00$       125 4,375.00$            875.00$               875.00$               153 5,355.00$            1,071.00$            535.50$               535.50$               0 -$                     0 -$                     0 -$                     
2531.503 CONCRETE CURB & GUTTER DESIGN B618 LIN FT $40.00 50% 132 5,280.00$       118 4,720.00$            944.00$               472.00$               472.00$               -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2531.503 CONCRETE CURB & GUTTER DESIGN B624 LIN FT $23.00 50% (A) 4783 110,009.00$   4,429.60 101,880.80$        20,376.16$          20,376.16$          93 2,139.00$            427.80$               213.90$               213.90$               0 -$                     0 -$                     0 -$                     
2531.504 CONCRETE MEDIAN SQ YD $80.00 50% (A) 67 5,360.00$       55 4,400.00$            880.00$               880.00$               12 960.00$               192.00$               96.00$                 96.00$                 0 -$                     0 -$                     0 -$                     
2531.504 8" CONCRETE DRIVEWAY PAVEMENT SQ YD $115.00 50% 958 110,170.00$   518 59,570.00$          11,914.00$          5,957.00$            5,957.00$            683 78,545.00$          15,709.00$          7,854.50$            7,854.50$            14 1,610.00$            0 -$                     0 -$                     
2531.603 CONCRETE CURB DESIGN V LIN FT $40.00 50% 197 7,880.00$       224.5 8,980.00$            1,796.00$            898.00$               898.00$               64 2,560.00$            512.00$               256.00$               256.00$               0 -$                     0 -$                     0 -$                     
2531.618 TRUNCATED DOMES SQ FT $45.00 50% 1132 50,940.00$     861.14 38,751.30$          7,750.26$            3,875.13$            3,875.13$            584.80                26,316.00$          5,263.20$            2,631.60$            2,631.60$            0 -$                     0 -$                     0 -$                     
2540.602 KIOSK (12) EACH $60,000.00 0% 1 60,000.00$     0 -$                     -$                     -$                     -$                     1 60,000.00$          12,000.00$          12,000.00$          -$                     0 -$                     0 -$                     0 -$                     
2540.602 BICYCLE RACK (12) EACH $1,000.00 0% 6 6,000.00$       0 -$                     -$                     -$                     -$                     6 6,000.00$            1,200.00$            1,200.00$            -$                     0 -$                     0 -$                     0 -$                     
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2540.602 DRINKING FOUNTAIN (12)(13) EACH $15,000.00 0% 1 15,000.00$     0 -$                     -$                     -$                     -$                     1 15,000.00$          3,000.00$            3,000.00$            -$                     0 -$                     0 -$                     0 -$                     
2540.602 WASTE RECEPTACLE (12) EACH $3,100.00 0% 2 6,200.00$       0 -$                     -$                     -$                     -$                     2 6,200.00$            1,240.00$            1,240.00$            -$                     0 -$                     0 -$                     0 -$                     
2540.602 SITTING WALL (12) EACH $31,000.00 0% 1 31,000.00$     0 -$                     -$                     -$                     -$                     1 31,000.00$          6,200.00$            6,200.00$            -$                     0 -$                     0 -$                     0 -$                     
2540.602 SITE IDENTIFICATION SIGN (12) EACH $175.00 0% 14 2,450.00$       10 1,750.00$            350.00$               350.00$               -$                     4 700.00$               140.00$               140.00$               -$                     0 -$                     0 -$                     0 -$                     
2540.602 INFORMATION SIGN TYPE A (12) EACH $4,000.00 0% 3 12,000.00$     0 -$                     -$                     -$                     -$                     3 12,000.00$          2,400.00$            2,400.00$            -$                     0 -$                     0 -$                     0 -$                     
2540.602 INFORMATION SIGN TYPE B (12) EACH $10,100.00 0% 4 40,400.00$     2 20,200.00$          4,040.00$            4,040.00$            -$                     2 20,200.00$          4,040.00$            4,040.00$            -$                     0 -$                     0 -$                     0 -$                     
2540.602 INFORMATION SIGN SPECIAL (12) EACH $10,200.00 0% 3 30,600.00$     2 20,400.00$          4,080.00$            4,080.00$            -$                     1 10,200.00$          2,040.00$            2,040.00$            -$                     0 -$                     0 -$                     0 -$                     
2540.602 ENTRANCE MONUMENT (12) EACH $20,250.00 0% 5 101,250.00$   2 40,500.00$          8,100.00$            8,100.00$            -$                     3 60,750.00$          12,150.00$          12,150.00$          -$                     0 -$                     0 -$                     0 -$                     
2540.602 BIKE REPAIR STATION (12) EACH $3,500.00 0% 1 3,500.00$       0 -$                     -$                     -$                     -$                     1 3,500.00$            700.00$               700.00$               -$                     0 -$                     0 -$                     0 -$                     
2545.502 LIGHTING UNIT TYPE SPECIAL EACH $2,500.00 0% 86 215,000.00$   84 210,000.00$        42,000.00$          42,000.00$          -$                     27 67,500.00$          13,500.00$          13,500.00$          -$                     0 -$                     0 -$                     0 -$                     
2545.502 LIGHTING UNIT TYPE SPECIAL 1 EACH $2,800.00 0% 25 70,000.00$     0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2545.502 LIGHT FOUNDATION DESIGN SPECIAL EACH $600.00 0% 118 70,800.00$     89 53,400.00$          10,680.00$          10,680.00$          -$                     34 20,400.00$          4,080.00$            4,080.00$            -$                     0 -$                     0 -$                     0 -$                     
2545.502 SERVICE CABINET EACH $4,000.00 0% 5 20,000.00$     4 16,000.00$          3,200.00$            3,200.00$            -$                     1 4,000.00$            800.00$               800.00$               -$                     0 -$                     0 -$                     0 -$                     
2545.503 1.5" NON-METALLIC CONDUIT LIN FT $3.00 0% 8200 24,600.00$     6,005 18,015.00$          3,603.00$            3,603.00$            -$                     2,200 6,600.00$            1,320.00$            1,320.00$            -$                     0 -$                     0 -$                     0 -$                     
2545.503 1.5" NON-METALLIC COND(DIRECTIONAL BORE) LIN FT $10.00 0% 8100 81,000.00$     8,145 81,450.00$          16,290.00$          16,290.00$          -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2545.503 2" NON-METALLIC COND (DIRECTIONAL BORE) LIN FT $12.00 0% 250 3,000.00$       245 2,940.00$            588.00$               588.00$               -$                     20 240.00$               48.00$                 48.00$                 -$                     0 -$                     0 -$                     0 -$                     
2545.503 UNDERGROUND WIRE 1/C 6 AWG LIN FT $0.75 0% 48900 36,675.00$     36,446 27,334.50$          5,466.90$            5,466.90$            -$                     15,169 11,376.75$          2,275.35$            2,275.35$            -$                     0 -$                     0 -$                     0 -$                     
2545.503 UNDERGROUND WIRE 1/C 8 AWG LIN FT $0.65 0% 16300 10,595.00$     12,190 7,923.50$            1,584.70$            1,584.70$            -$                     5,015 3,259.75$            651.95$               651.95$               -$                     0 -$                     0 -$                     0 -$                     
2545.602 ADJUST HANDHOLE EACH $1,000.00 0% 1 1,000.00$       3 3,000.00$            600.00$               600.00$               -$                     2 2,000.00$            400.00$               400.00$               -$                     0 -$                     0 -$                     0 -$                     
2545.602 INSTALL LIGHTING UNIT EACH $500.00 0% 7 3,500.00$       5 2,500.00$            500.00$               500.00$               -$                     7 3,500.00$            700.00$               700.00$               -$                     0 -$                     0 -$                     0 -$                     
2550.502 HANDHOLE TYPE ST PAUL EACH $1,000.00 0% 12 12,000.00$     6 6,000.00$            1,200.00$            1,200.00$            -$                     5 5,000.00$            1,000.00$            1,000.00$            -$                     0 -$                     0 -$                     0 -$                     
2563.601 TRAFFIC CONTROL SUPERVISOR LUMP SUM $10,000.00 30% 1 10,000.00$     0.42 4,200.00$            840.00$               588.00$               252.00$               0.46                    4,600.00$            920.00$               644.00$               276.00$               0.02 200.00$               0.05 500.00$               0.05 500.00$               
2563.601 TRAFFIC CONTROL (14) LUMP SUM $42,000.00 30% 1 42,000.00$     0.42 17,640.00$          3,528.00$            2,469.60$            1,058.40$            0.46                    19,320.00$          3,864.00$            2,704.80$            1,159.20$            0.02 840.00$               0.05 2,100.00$            0.05 2,100.00$            
2563.601 ALTERNATE PEDESTRIAN ROUTE (14) LUMP SUM $17,000.00 30% 1 17,000.00$     0.42 7,140.00$            1,428.00$            999.60$               428.40$               0.46                    7,820.00$            1,564.00$            1,094.80$            469.20$               0.02 340.00$               0.05 850.00$               0.05 850.00$               
2564.502 INSTALL SIGN TYPE C EACH $225.00 100%(A) 16 3,600.00$       12 2,700.00$            540.00$               270.00$               270.00$               7 1,575.00$            315.00$               -$                     315.00$               0 -$                     0 -$                     0 -$                     
2564.502 INSTALL SIGN TYPE D EACH $325.00 100%(A) 4 1,300.00$       2 650.00$               130.00$               65.00$                 65.00$                 2 650.00$               130.00$               -$                     130.00$               0 -$                     0 -$                     0 -$                     
2564.502 OBJECT MARKER TYPE X4-2 EACH $95.00 100%(A) 4 380.00$          2 190.00$               38.00$                 19.00$                 19.00$                 2 190.00$               38.00$                 -$                     38.00$                 0 -$                     0 -$                     0 -$                     
2564.502 OBJECT MARKER TYPE X4-4 EACH $175.00 100%(A) 1 175.00$          1 175.00$               35.00$                 17.50$                 17.50$                 -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2564.502 OBJECT MARKER TYPE X4-5 EACH $125.00 100%(A) 20 2,500.00$       6 750.00$               150.00$               75.00$                 75.00$                 14 1,750.00$            350.00$               -$                     350.00$               0 -$                     0 -$                     0 -$                     
2564.518 SIGN PANELS TYPE C SQ FT $75.00 100%(A) 476 35,700.00$     319.1 23,932.50$          4,786.50$            2,393.25$            2,393.25$            156.25                11,718.75$          2,343.75$            -$                     2,343.75$            0 -$                     0 -$                     0 -$                     
2564.518 SIGN PANELS TYPE SPECIAL SQ FT $90.00 0% 3 270.00$          0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     3 270.00$               0 -$                     
2564.602 INSTALL SIGN TYPE SPECIAL EACH $195.00 100%(A) 14 2,730.00$       5 975.00$               195.00$               97.50$                 97.50$                 9 1,755.00$            351.00$               -$                     351.00$               0 -$                     0 -$                     0 -$                     
2565.616 REVISE SIGNAL SYSTEM A SYSTEM $62,000.00 50% 1 62,000.00$     1 62,000.00$          12,400.00$          6,200.00$            6,200.00$            -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2571.524 DECIDUOUS TREE 1.75" CAL B&B TREE $409.00 0% 93 38,037.00$     82 33,538.00$          6,707.60$            6,707.60$            -$                     27 11,043.00$          2,208.60$            2,208.60$            -$                     0 -$                     0 -$                     0 -$                     
2571.602 TREE PROTECTION EACH $50.00 50% 62 3,100.00$       0 -$                     -$                     -$                     -$                     62 3,100.00$            620.00$               310.00$               310.00$               0 -$                     0 -$                     0 -$                     
2573.501 STABILIZED CONSTRUCTION EXIT LUMP SUM $6,000.00 50% 1 6,000.00$       0.5 3,000.00$            600.00$               300.00$               300.00$               0.50                    3,000.00$            600.00$               300.00$               300.00$               0 -$                     0 -$                     0 -$                     
2573.501 EROSION CONTROL SUPERVISOR LUMP SUM $1,000.00 50% 1 1,000.00$       0.5 500.00$               100.00$               50.00$                 50.00$                 0.50                    500.00$               100.00$               50.00$                 50.00$                 0 -$                     0 -$                     0 -$                     
2573.502 STORM DRAIN INLET PROTECTION EACH $125.00 50% 80 10,000.00$     71 8,875.00$            1,775.00$            887.50$               887.50$               77 9,625.00$            1,925.00$            962.50$               962.50$               0 -$                     0 -$                     0 -$                     
2573.503 SEDIMENT CONTROL LOG TYPE WOOD FIBER LIN FT $3.00 50% 999 2,997.00$       500 1,500.00$            300.00$               150.00$               150.00$               86 258.00$               51.60$                 25.80$                 25.80$                 0 -$                     0 -$                     0 -$                     
2574.505 SUBSOILING ACRE $10,000.00 50% 0 1,000.00$       0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2574.505 SOIL BED PREPARATION ACRE $5,000.00 50% 0.1 500.00$          0 -$                     -$                     -$                     -$                     -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2574.508 FERTILIZER TYPE 3 POUND $1.00 50% 200 200.00$          400 400.00$               80.00$                 40.00$                 40.00$                 100 100.00$               20.00$                 10.00$                 10.00$                 0 -$                     0 -$                     0 -$                     
2575.504 SODDING TYPE LAWN SQ YD $8.00 50% 15872 126,976.00$   4,089 32,712.00$          6,542.40$            3,271.20$            3,271.20$            8,673 69,384.00$          13,876.80$          6,938.40$            6,938.40$            0 -$                     0 -$                     0 -$                     
2575.505 SEEDING (P) ACRE $12,000.00 50% 0.1 1,200.00$       0.98 11,760.00$          2,352.00$            1,176.00$            1,176.00$            0.05                    600.00$               120.00$               60.00$                 60.00$                 0 -$                     0 -$                     0 -$                     
2575.508 SEED MIXTURE 25-151 POUND $4.00 50% 200 800.00$          560 2,240.00$            448.00$               224.00$               224.00$               90 360.00$               72.00$                 36.00$                 36.00$                 0 -$                     0 -$                     0 -$                     
2575.508 HYDRAULIC STABILIZED FIBER MATRIX POUND $1.00 50% 2000 2,000.00$       2,610 2,610.00$            522.00$               261.00$               261.00$               5,730 5,730.00$            1,146.00$            573.00$               573.00$               0 -$                     0 -$                     0 -$                     
2581.503 REMOVABLE PREFORM PAVEMENT MARKING TAPE (14) LIN FT $1.20 100%(A) 4000 4,800.00$       674 808.80$               161.76$               80.88$                 80.88$                 -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2582.503 4" SOLID LINE MULTI COMP LIN FT $1.25 100%(A) 295 368.75$          259 323.75$               64.75$                 32.38$                 32.38$                 79 98.75$                 19.75$                 -$                     19.75$                 0 -$                     0 -$                     0 -$                     
2582.503 4" DOTTED LINE MULTI COMP LIN FT $1.25 50% 1970 2,462.50$       1,350 1,687.50$            337.50$               168.75$               168.75$               620 775.00$               155.00$               77.50$                 77.50$                 0 -$                     0 -$                     0 -$                     
2582.503 4" SOLID LINE MULTI COMP GR IN LIN FT $0.47 100%(A) 19320 9,080.40$       18,843 8,856.21$            1,771.24$            885.62$               885.62$               1,408 661.76$               132.35$               -$                     132.35$               0 -$                     0 -$                     0 -$                     
2582.503 4" BROKEN LINE MULTI COMP GR IN LIN FT $0.47 50% 1915 900.05$          1,060 498.20$               99.64$                 49.82$                 49.82$                 60 28.20$                 5.64$                   2.82$                   2.82$                   0 -$                     0 -$                     0 -$                     
2582.503 4" DOTTED LINE MULTI COMP GR IN LIN FT $4.00 100%(A) 370 1,480.00$       395 1,580.00$            316.00$               158.00$               158.00$               -                      -$                     -$                     -$                     -$                     0 -$                     0 -$                     0 -$                     
2582.503 4" DBLE SOLID LINE MULTI COMP GR IN LIN FT $0.94 100%(A) 2500 2,350.00$       2,270 2,133.80$            426.76$               213.38$               213.38$               3,236 3,041.84$            608.37$               -$                     608.37$               0 -$                     0 -$                     0 -$                     
2582.503 8" SOLID LINE MULTI COMP GR IN (WR) LIN FT $5.50 100%(A) 280 1,540.00$       210 1,155.00$            231.00$               115.50$               115.50$               70 385.00$               77.00$                 -$                     77.00$                 0 -$                     0 -$                     0 -$                     
2582.503 4" SOLID LINE PREF TAPE LIN FT $3.65 100%(A) 3310 12,081.50$     0 -$                     -$                     -$                     -$                     3,279 11,968.35$          2,393.67$            -$                     2,393.67$            0 -$                     0 -$                     0 -$                     
2582.503 4" DBLE SOLID LINE PREF TAPE LIN FT $7.30 100%(A) 1780 12,994.00$     0 -$                     -$                     -$                     -$                     1,782 13,008.60$          2,601.72$            -$                     2,601.72$            0 -$                     0 -$                     0 -$                     
2582.503 24" SOLID LINE PREF THERMO GR IN LIN FT $27.95 100%(A) 120 3,354.00$       53 1,481.35$            296.27$               148.14$               148.14$               53 1,467.38$            293.48$               -$                     293.48$               0 -$                     0 -$                     0 -$                     
2582.518 PAVT MSSG PREF TAPE GR IN SQ FT $36.95 100%(A) 845 31,222.75$     739 27,306.05$          5,461.21$            2,730.61$            2,730.61$            106 3,916.70$            783.34$               -$                     783.34$               0 -$                     0 -$                     0 -$                     
2582.518 CROSSWALK PREF THERMO GR IN ESR SQ FT $15.10 50% 2270 34,277.00$     1,200 18,120.00$          3,624.00$            1,812.00$            1,812.00$            1,190 17,969.00$          3,593.80$            1,796.90$            1,796.90$            0 -$                     0 -$                     0 -$                     
2504.602 REPAIR VALVE BOX EACH $1,750.00 0% 15 26,250.00$     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     8 14,000.00$          
2504.602 VALVE BOX EACH $3,260.00 0% 3 9,780.00$       -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     8 26,080.00$          
2105.607 AGGREGATE BACKFILL (CV) - COST DEDUCTION CU YD ($2.31) 0% 2359 (5,449.29)$      -$                     -$                     -$                     -$                     2,359 (5,449.29)$           (1,089.86)$           (1,089.86)$           -$                     -$                     -$                     -$                     
2360.601 BITUMINOUS PAVING INCENTIVE/DISINCENTIVE LUMP SUM $3,852.64 0% 1 3,852.64$       0.07 269.68$               53.94$                 53.94$                 -$                     0.93                    3,582.96$            716.59$               716.59$               -$                     -$                     -$                     -$                     
2503.604 INSPECTION HOLE EACH $2,622.83 0% 2 5,245.66$       -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     2 5,245.66$            
2504.602 WATERMAIN OFFSET EACH $8,504.61 0% 2 17,009.22$     2 17,009.22$          3,401.84$            3,401.84$            -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     
2582.503 4" SOLID LINE PREF TAPE - COST DEDUCTION LIN FT ($1.09) 0% 3279 (3,574.11)$      -$                     -$                     -$                     -$                     3,279 (3,574.11)$           (714.82)$              (714.82)$              -$                     -$                     -$                     -$                     
2582.503 4" DBLE SOLID LINE PREF TAPE - COST DEDUCTION LIN FT (2.19)$             0% 1782 (3,902.58)$      -$                     -$                     -$                     -$                     1782 (3,902.58)$           (780.52)$              (780.52)$              -$                     0 -$                     0 -$                     -$                     

-$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     -$                     

50%(A) DENOTES 0% COUNTY PARTICIPATION WEST OF SNELLING, 50% COUNTY PARTICIPATION EAST OF SNELLING
100%(A) DENOTES 50% COUNTY PARTICIPATION WEST OF SNELLING, 100% COUNTY PARTICIPATION EAST OF SNELLING

NOTES:
(P) DENOTES PLAN QUANTITY ITEM 516,525.43$        421,215.32$        95,310.12$          596,200.37$        349,102.06$        247,098.31$        
(1) INCLUDES QUANTITY FOR STORM SEWER AND SANITARY SEWER.
(2)  INCLUDES BITUMINOUS PAVEMENT OVER CONCRETE BASE COURSE. SEE GEOTECHNICAL REPORT AND REMOVAL PLANS FOR LOCATIONS. TOTAL LOCAL MATCH: 1,112,725.80$     
(3) QUANTITY INCLUDES IMPORT OF TOPSOIL BORROW FOR NON-PAVED AREAS. CITY CONTRIBUTION: 770,317.37$        
(4)  FOR ALL SWEEPING AS DIRECTED BY THE ENGINEER. INCLUDES SWEEPER TIME ONLY AND DOES NOT INCLUDE TIME TO TRANSPORT SWEEPER TO AND FROM SITE. COUNTY CONTRIBUTION: 342,408.43$        0.307720397
(6) SEE CITY OF ST. PAUL STD. PLATE 2309D.
(5) SEE SLOPE PAVING PLANS.
(7) SEE CITY OF ST. PAUL STANDARD SPECIFICATIONS ATTACHED TO THE PROJECT MANUAL.
(8)  INCLUDES REMOVAL OF EXISTING CURB STOP & BOX, SEE SPRWS STANDARD SPECIFICATIONS ATTACHED TO THE PROJECT MANUAL.
(9) MATERIAL IS 6" WATERMAIN DUCTILE IRON CL 52 FOR REPLACEMENT OF HYDRANT LEADS.
(10)  PAY ITEM FOR REHABILITATION OF BRICK SANITARY SEWER MANHOLES. SEE CITY OF ST. PAUL STD. PLATE 2113.
(11) CONCRETE FOR GATEWAY NODE AT COMO AND HAMLINE. SEE WAYFINDING DETAILS.
(12) ITEMS ASSOCIATED WITH GRAND ROUND WAYFINDING. SEE WAYFINDING DETAILS.
(13) PAY ITEM INCLUDES WATER SUPPLY AND DRAIN PIPING. SEE DETAILS.
(14)  CONTRACTOR MUST DEVELOP A DETAILED TRAFFIC CONTROL PLAN FOR PEDESTRIANS ANDVEHICLES WHICH IS CONSISTENT WITH THE STAGING PLAN, TO BE APPROVED BY THE ENGINEER.
(15) CLEARING BY OTHERS.

247,995.66$                                       

80% FEDERAL GRANT: 2,066,101.73$                                    2,384,801.46$                                    

Construction Total: 6,161,755.49$                  2,582,627.16$                                    2,981,001.83$                                    252,100.27$                                       

20% LOCAL MATCH: 516,525.43$                                       596,200.37$                                       

382,048.70$                                       
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