

# Amen Creative Builders LLC.

**612-598-4677**

Bid for

**Roy Carlson 995 Reaney ave St.Paul MN 55106.**

Remove all damaged soffit and fascia approximatly 120 lineal feet. Repair any structural dammage and replace with new soffet and fascia materials to match existing. Or as close to the existing material as possible.

Labor	\$2625.00
Material	\$1002.00
Tax	\$71.40

Remove sill on two windows and repair and replace material with new like material.

Labor	\$520.00
Material cost.	\$38.00
Tax	\$2.71

Remove old chipping paint on all sides of building.

Labor	\$1574.40
-------	-----------

Prep and paint to match existing new soffit fascia sill materials and exterior walls.

Labor	\$3250.00
Materials	\$1065.55
Tax	\$75.92

Labor	\$7969.40
Materials	\$2105.55
Tax	\$150.30

A third of the labor money will be paid up front  
\$2656.47

The remainder of the labor money will be on a progressive payment.

Four payments of  
\$1328.23

All materials and taxes will be paid before start date.  
\$2255.85

The total for this project at 995 Reaney Ave. St. Paul is.  
\$10225.25

Work will be done in a timely manner as the weather permits. For this reason we cannot give an exact finish deadline.

All extra work will be billed per job change at a rate of \$130.00 per hour for two people.

Prices may vary with availability of materials.

All work will be done in a professional mannerism and respect.

Respectfully Submitted by Douglas Miller. 3/28/2019

*Douglas F Miller 4-1-2019*

*I Douglas F Miller Received material money of \$2255.88 and I will be receiving a payment on the first day of work April 15<sup>th</sup> 2019.*