

18550 County Road 81 Maple Grove, MN (763) 428-3677 Fax: (763) 428-3682 heatcool2.com



NJE Holdings 1901 Glenwood Ave Minneapolis, MN 55405 612-701-5061 Barry Fax:

Job#:

Bid Date: 2/18/2021 Estimator: Kent Johnston

lah	I ocation:	

Barry Rohweder 1033 Galtier Street St Paul, MN 55117

Description	Qty	Price	Total
-		\$0.00	
Correct HVAC Code Compliance Issues Report - Dated 1-6-2021	1	\$0.00	\$0.00
Replace Gas Shutoff Valve on Furnace	1	\$0.00	\$0.00
Add approved level handle gas main shutoff valve	1	\$0.00	\$0.00
Clean and Orsat test on furnace - **Documentation for safe operation pending actual results	1	\$0.00	\$0.00
New chimney liner (\$2000 allowance only included)-Roof unsafe for visual inspection from above	1	\$0.00	\$0.00
Reconnect water heaters and furnace to new chimney liner	1	\$0.00	\$0.00
Vent dryer to code in lower level	1	\$0.00	\$0.00
Provide combustion air calc, verify sizing and correct support	1	\$0.00	\$0.00
New gas main to low pressure meter(rusted) and properly support	1	\$0.00	\$0.00
Eliminate unused gas lines and no-code gas lines	1	\$0.00	\$0.00
Add extra (9)-S/A's and (4)-R/A's for habitable rooms on 1st & 2nd fl-duct chase/soffits TBD	13	\$0.00	\$0.00
Lower Level (1)-Supply and (1)-Return for minimum ventilation per code	1	\$0.00	\$0.00
Duct cleaning - Allowance only of \$1500 included	1	\$0.00	\$0.00
St Paul City permit fees, ventilation and/or heat loss calcs	1	\$0.00	\$0.00
********************************		\$0.00	
Total for above	1	\$16,450.00	\$16,450.00
Options if required by the City		\$0.00	
Panasonic Pick-A-Flow Bath Fan 50/80/100 cfm FV-0510VSI w/venting to the exterior(each)		\$425.00	
Aeroseal ductwork in crawl space if needed to meet code		\$1,950.00	
-		\$0.00	
Note:Even though we do our best at estimating the cost of our services for this project, the		\$0.00	
price may change due to the actual site conditions after demo is completed. Scope and spec		\$0.00	
changes or multiple trips for modifications will result in higher pricing than this estimate states.		\$0.00	
If additional code corrections are brought to our attention by inspector, those will be extra costs		\$0.00	

Authorized Signature:	Date:	Total:	\$16,450.00
Accepted By:	Date:	Down:	\$0.00
(60 Day price guarantee) - Please read NOTICE OF CANCELLATI	ON.	Balance:	\$16,450.00
Terms/Notes:		_	