

RECEIVED  
JUL 06 2016  
CITY CLERK

**WDS**  
**ENTERPRISES LLC**  
520 Grace St  
St. Paul, MN 55102  
651-291-1287

*This is a copy of original bid.  
Contractor has called &  
said that work would  
begin July 5<sup>th</sup> or 6<sup>th</sup>  
as there will be a  
period of 7 days where  
there is no rain  
predicted.*

Date 3/14/2016

Customers name. Sharon Anderson

Address 854 Tatum Street St, Paul M.N. 55104

Phone # 651-402-6520

I have broken this down in to three parts.

First would be the street face 39 feet

Second would be street face with 8 feet up the back.

Third would be street face with 20 feet up the back this is where existing wall starts to straighten out.

All prices include labor and materials. This would include removing of existing wall, fence, all excavating, and disposal. Also all drain tile.

When replacing fence using old fence some new parts may be necessary. This would be billed separate.

This would also include grass seeding were lawn needs repair.

	Cap stone cost
First plan \$6,384.00	\$ 609.00
Second plan \$7,600.00	\$725.00
* Third plan \$9,728.00	plus → \$899.00

plus These prices do not include taxes

Will be going with 3rd plan as alley retaining wall is bowed out pass the open corner. Hopefully will be a drier month.

Sharon R Anderson  
6/28/2016