

Integrity Heating & Air Conditioning LLC

Estimate

Formerly DLS Services Heating & Air Conditioning.
Same Great Service Same Great People

Lee Swanson
2145 128th Lane NE
Blaine, MN 55449

Phone #
612-516-5714

763-257-2487

	Estimate #
2/23/2015	0330

Name / Address
James Logan

Project

Description	Qty	Total
This estimate is for connecting the existing boiler to the existing cast iron radiation, gas supply to the boiler and installing a pressure relief valve to the boiler.		
Parts and permit		1,001.67
Labor		1,260.00
		0.00
This estimate is good for 30 days. 50% down upon approval, the remainder due upon completion of work.		

E-mail
Service@Integrityheating-air.com

Total	\$2,261.67
--------------	------------

Durable Paving

12041 Dogwood Street
Zimmerman, MN 55398
763-856-8729
durable_concrete@hotmail.com

No: _____
Date: 4-11-15

Name: Jerold Logan
Address: 872 Selby Ave
St. Paul
Phone: 612 388-3546
Estimator: Neil

* Concrete \$6700.00

Remove and Replace Asphalt:

Remove existing asphalt/concrete, establish base to _____" and pave with _____" hot mix asphalt and roll.
Sq. Ft. _____
\$ _____

New Asphalt: 3/4" base
Establish base to 6 and pave with 2 1/2" hotmix asphalt and roll.
Sq. Ft. 841
\$ 2500.00

Seal Coating:

Clean as needed, apply emulsion sealer with additives, crackfill, as needed.
Sq. Ft. _____
\$ _____

Asphalt Overlay:

Clean and prep driveway. Apply asphalt adhesive. Overlay with _____" hot mix asphalt and roll.
Sq. Ft. _____
\$ _____

Remove and Replace Concrete:

Remove existing asphalt/concrete, form for proper drainage and pour _____ concrete.
Sq. Ft. _____
\$ _____

**This estimate is for completing the job as described above. It does not include additional labor or materials which may be required should unforeseen problems arise after the work has been started.

Materials and workmanship warrantied for two (2) years.

This work (all materials and labor) will be completed for the total amount of \$ _____

Terms are 50% downpayment and remaining balance due upon completion.

Proposal Accepted: _____ Date: _____