



(612) 245-4176  
 (612) 655-6156

355 21st Street  
 Newport, MN 55055

Proposal Date: 8.12.2020

Proposal to:
Haidos

Property
975 Reany St. Paul

Description	Amount
Install (3) 96% 40,000 BTU Furnace All new drops with new filter racks Furnaces to be placed on plastic pads (3) fresh air hoods for water heaters Run all new duct work for upper right condo Supplies and returns to code All duct work must stay inside conditioned space If duct work is outside of conditioned space it must be duct blasted aero sealed ( extra) Re vent (4) water heaters to code Put on Chimney liner caps on roof re hook gas back up to furnaces <b>ALL ELECTRICAL BY OTHERS</b> <b>50 % DOWN &amp; 50% at completion</b>	\$16,500
<b>**line items**</b> supply and install (4) Panasonic bath fans venting included w/ permits \$1900	

<u>Memo</u>
-------------

Total	\$16,500
-------	----------