Burnsville Electric

14340 County Rd 5 Burnsville, Mn. 55306 PH. 952-435-9062 Fax 952-435-7556

Budget Proposal

Project: 455 Robert St.

St. Paul, Mn 55107

Date: 6/28/2024

Electrical as follows:

- Supply/install new 800 amp 3 phase metering cabinet on exterior of building. Existing overhead masts to remain.
- Supply/install new 800 amp 3 phase main distribution cabinet in kitchen.
- Supply/install new feeder conductors from metering cabinet to main distribution cabinet. Assumes existing underground conduits are usable.
- Supply/install (3) new 200 amp 3 phase panels in kitchen.
- Reconnect all existing branch circuit conductors.

Notes:

 Assumes current state of building to remain. Any other damage to property could increase electrical scope and cost.

Price for this project ----- \$115,500

Sincerely,

Matt Kasel Project Estimator

Price is contingent upon circumstances

Proposal

WENZEL HEATING & AIR CONDITIONING

4145 Sibley Memorial Hwy Eagan, MN 55122

(651) 894-9898 FAX (651) 894-9955 Heating Ventilating COMMERCIAL

Sheet Metal Air Conditioning Temperature Control

Service

PROPOSAL SUBMITTED TO:	PHONE:	DATE
Yeong Gil Seo	612-384-0722	2-22-24
STREET:	JOB NAME:	
OTTO	Old Burger King Bldg	
CITY, STATE, AND ZIP CODE	JOB LOCATION	
	West St Paul	JOB PHONE:
ATTN:	email	3007770142
NIII.	hosannahinc@gmail.com	

Replace rooftop units

- -Disconnect, remove, and properly dispose of the existing rooftop units
- -Provide and install new Bryant 6-ton heat/cool packaged rooftop units with low leak economizers, smoke detectors, curb adapters, and hail guards
- -Reconnect gas and electrical
- -Install new thermostats to control
- -Start up and test system
- -Incudes tax, labor, material, permit, and crane to lift
- -Does not include any work not outlined above

2 older units Total \$39,460.00

All 4 existing rooftop units at the same time \$69,785.00

New rooftop unit are in stock. Curb adapters will take 1-2 weeks to receive

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alterations or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance. Subject to the conditions found on all pages of this agreement.

Authorized		
Signature:	Richard C Meyers	1

Note: This proposal may be withdrawn by us if not accepted within (30) days.



Tradition + Intelligence = Innovation

You're Commercial Roofing Experts!

Roof Proposal March 1

2024

Work to be performed at:

Company:

Restaurant

Address:

455 Robert Street S

City, State, zip:

St. Paul, MN 55107

Type of work: Scope of work: Replacement 25 Squares

Type of system:

60-Mil TPO Membrane



Description of work to be done:

- 1. Roof Preparation Detail.
 - Tear off 2 roof systems to deck and properly dispose of.
- 2. Insulation Detail.
 - Install Polyisocyanurate (ISO) insulation staggering seams achieving state code
 R-value and anchor to deck.
 - Around drainage areas, sump insulation for proper drainage.
- 3. Membrane Detail.
 - Install a 60 Mil. Thermoplastic polyolefin (TPO) utilizing the heat welded seams method.
- 4. Seaming and Fastening Method.
 - Apply very hot air to the membrane surfaces, softening and fusing the surfaces together, thereby creating a permanently fused, bonded sheet.
 - The major advantages of hot air welding are the fact that the seam comes to full weld strength immediately.
 - c. After welding, carefully test every seam and t-joint along its entire length.
- 5. Mechanically Fastened Roof System.
 - Use appropriate fasteners and plates on mechanically fastened roofs to fasten the membrane and/or insulation to the roof deck.
- 6. Roof Penetrations and Flashing Installation Detail.
 - a. Flash all perimeters of the walls, curbs, cant, and vents with 60-mil uncured and boots where needed.
- 7. Metal Detail.
 - a. Remove metal coping edge and install new color clad metal at end of job.
- 8. Special details
 - a. Permit is not included in price.





Project Investment Obligations and Considerations:

Warranty: Twenty (20) year warranty on labor and materials.

Project cost: \$45,000.00

Payment terms: Half on delivery of material and balance on completion.

Intel Roofing

Colin Schnebly Accepted:
Date:

Disclaimer (This contract is bond to the terms and conditions attached)





Terms and Conditions

- Intel Roofing LLC ("INTEL") disclaims all responsibility for pre-existing conditions including, but not limited to; structural damage or deficiencies, code violations, clogged or defective drains, mold growth, excessive standing water, leaking skylights, and any thirdparty add-ons will be additional charges above the contract price.
- INTEL is not qualified or licensed as an inspector and/or abatement contractor for Hazardous Materials. It is the responsibility of the owner of the premises described above ("Owner") to arrange and pay for inspection and removal if any such substances are
- This proposal does not cover and in no case, shall INTEL be liable for the removal of, or damage to, HVAC units/conduits, gas lines, water lines, electric lines, or electric units/any conduits whether located above or below the roofing system or under the metal or wood deck and there will be an additional charge above contract price if INTEL must remove any of these items to install the new
- INTEL will inform Owner of any sub-roof deterioration or defects which are concealed and discovered during work. INTEL is not responsible to repair any such discovered defects and any work done by INTEL to remedy these defects will only be done as extra work and there will be additional charges to contract.
- INTEL recommends that Owner lay out drop cloths to protect sensitive areas and items located below the roofing areas being worked upon during the roofing project to protect any items that of value or remove them to other parts of building to protect from debris such as dust, dirt, rock, water, asphalt, or small or large bits of roofing material. It is the Owners responsibility to cover items
- And in no way, is INTEL responsible for any lost work or business interruption of any kind during the roofing project. INTEL must have access to the roofing project and owner must provide this and we may have to go over grass or sidewalk, driveways and INTEL is not responsible for any damage from getting to the staging area for roofing project.
- PLELIMINARY LIEN NOTICE: Any person or company supplying labor or materials for this improvement to your property may file a lien against your property if that person or company is not paid for their contributions. Under Minnesota law, you must have the right to pay persons who supplied labor or materials for this improvement directly and deduct this amount from our contract price, or withhold the amounts due from us until 120 days after completion of the improvement unless we give you a lien waiver signed by persons who supplied any labor or materials for the improvement and who gave you timely notice.
- INTEL has the option to cancel this contract after 30 days and will issue a new revised contract.
- If contract is not paid by terms and conditions set forth in this contract the warranty on roof will be void, and if we have to collect on this contract the owner will have to pay for all attorney fees for collection and there will be a 1 ½ % per month charge or 18% per year, 15 days after job is completed the 1 ½% per mo. on the balance owed will continue till the balance is paid in full.



Sworn Construction Statement

Property Address	Disbursing Agent:	Lender:	Borrower Name(s)	File Number:
Property Address: 455 Robert St S, Saint Paul, MN 55107	a a second		Borrower Name(s): Korean Fried Chicken	

Description	Contractor Name	Contractor Address	Contractor Phone	Contractor Fav	Estimated Cost
Site prep and Excavating		Constitution Parisage	Comación Filone	Contractor Fax	Cantilated Cost
Plans & Engineering	Chan's Consultant LLC.	7901 12th Ave S	952.854.9515		\$ 15,000,00
Building Permits	Chan's Consultant LLC.	12th Ave	952.854.9515		
Survey	Not applicable				
Clearing Building Site(demolition)	Chan's Consultant LLC.	7901 12th Ave S	952.854.9515		\$ 15,000,00
4.1 Silt Fence	Not applicable				
Excavating	Not applicable				
Fill	Not applicable				
Masonry/ Concrete	Chan's Consultant LLC.	7901 12th Ave S	952.854.9515		\$ 7500.00
8.1 Footings/foundation	Not applicable				
Waterproofing	Not applicable				
g and Roofing					
Lumber	Not applicable				
10.1 Structural Steel	Not applicable				
10.2 Laminated Units, Trusses	Not applicable				
Framing Labor	Chan's Consultant LLC	7901 12th Ave S	952.854.9515		\$ 13.000.00
Roofing Material	Chan's Consultant LLC.	7901 12th Ave S			
Roofing Labor	Chan's Consultant LLC.	7901 12th Ave S			
Utility Hookup	Chan's Consultant LLC	7901 12th Ave S	952.854.9515		\$ 4,500.00
Well Pump	Not applicable				
Septic System	Not applicable				
Fundamentals					
Insulation Materials	Not applicable				
Kitchen Hood	Wend Service	10350 Jamestown St. NE, Blaine, MN 55449			\$ 116,530.00
Plumbing Labor and Material	Chan's Consultant LLC.	7901 12th Ave S	952.854.9515		
Ansul System	Nardini Fire Equipmen	405 County Road E., West Saint Paul, MN 55126	888.627.3464		
HVAC	Wend Service	10350 Jamestown St. NE, Blaine, MN 55449			
Sprinkler System	Lifesaver Fire Protection LLC	5097 Nathan Lane North, Minneapolis, MN 55442	612.900.5305		
Electrical	Brandon Electric Inc.	MN 55432	763.528.5026		
26.1 Light Fixtures					
Siding / Stucco Materials	Not applicable				

struction Costs	58.2	58.1 Walk		57 Interior Cleaning	56 Dumpsters	55 Driveway		54.1 Irrigation System	54 Landscaping 54.1 Irrigation			51 Doors and Hardware 52 Appliances 53 Sod, Sodding 54 Landscaping 54.1 Irrigation Syste	2.	50 Glass, Mirrors d Finishing 51 Doors and Ha 52 Appliances 53 Sod, Sodding 54 Landscaping 54 Irrigation	49 Counter Tops 50 Glass, Mirrors d Finishing 51 Doors and Ha 52 Appliances 53 Sod, Sodding 54 Landscaping 54.1 Irrigation	48 Hardware 49 Counter To 50 Glass, Mirr d Finishing 51 Doors and 52 Appliances 53 Sod, Soddi 54 Landscapir 54 Irriga	47 Cabinets/Installation 48 Hardware 49 Counter Tops 50 Glass, Mirrors d Finishing 51 Doors and Hardware 52 Appliances 53 Sod, Sodding 54 Landscaping 54 Irrigation Systems		inetry 46 Cabinets/M 47 Cabinets/In 48 Hardware 49 Counter To 50 Glass, Mirr d Finishing 51 Doors and 52 Appliances 53 Sod, Soddi 54 Landscapir 54 Irriga									39.2 39.2 39.3 39.3 39.3 39.3 39.3 39.3	39.1 39.2 39.2 39.3 39.3 39.3 39.3 39.3 39.3	Floor Floor Salling 39.1 39.2 39.2 39.2 39.2 Trim Trim Cabir	Carpe Carpe Drywy Drywy Cabir Cabir Cabir Cabir Cabir Cabir Cabir Sod, Land	Carpe Capir Trim Trim Trim Cabir Cabir Cabir Cabir Cabir Cabir Capir Cap	36 Linoleum Material 37 Hardwood Material 38 Carpet Material 39 Floor Installation 39.1 Tile, cerami 39.2 Wood 39.3 Carpet 40 Drywall / Material 41 Drywall Labor 42 Painting Interior 43 Ceiling Spray 44 Trim Materials 45 Trim Labor 46 Cabinets/Installat 47 Cabinets/Installat 48 Hardware 49 Counter Tops 50 Glass, Mirrors 50 Glass, Mirrors 50 Glass, Mirrors 51 Doors and Hardw 52 Appliances 53 Sod, Sodding 54 Landscaping 54 Landscaping	35 Tile work, C 36 Linoleum M 37 Hardwood N 38 Carpet Mate 39 Floor Install 39 Floor Install 39 Floor Install 39 And Drywall Lat 41 Drywall Lat 42 Painting Int 42 Painting Int 43 Ceiling Spr 44 Trim Mater 45 Trim Labor 16 Cabinets/M 47 Cabinets/M 48 Hardware 49 Counter To 50 Glass, Mirr 51 Doors and 52 Appliances 53 Sod, Soddi 54 Landscapir							
uitment		Walk Out (expand if needed) Basement (expand if needed)	ous	aning				tion System	ng ation System	ng System	ing Ng System	Hardware ing ng	Hardware ing	Hardware Ing	ors Hardware ing	ors Hardware Ing	ors Hardware ing ng	haterials stallation ors ors Hardware hing ng	faterials Installation Ors Ors Hardware Hardware Ing Ong Ong Ong Ong Ong Ong Ong	Materials Installation Ors Ors Hardware Hardware Org	fials Materials Installation Ors Ors Ors Hardware Hardware	fals fals faterials faterials fors fors fors fing fing fing fing fing fing fing fing	terior ay ay fals fals faterials fat	bor terior ay fals fals faterials faterials faterials fors fors fors fors fors fors fing fing fing fing fing fing fing fing	laterial bor terior tals ials ials staterials nstallation ors ors Ors Hardware Hardware	laterial bor terior ay fals stallation ors ors Hardware hg	et laterial bor terior laterials lat	et laterial bor terior ay stallation stallation ors ors ors ors ors ors	Tile, ceraminc, vinyl Wood Carpet In I / Material I / Material I Labor Ing Interior Ing Interior Ing Spray Materials Labor Labor Labor Labor Labor Labor Labor Labor Sets/Materials Labor Labor	lation lation ceraminc, vinyl d et et et laterial bor terior fals ors stallation hys ors ors ors ors ors ors ors	lation lation ceraminc, vinyl d et et laterial bor terior ay ay stallation stallation hstallation ors ors ors ors ors	Material lation ceraminc, vinyl et et et falsis bor terior terior ay ials ials ials ing hardware hing ng	Deramic, Plastic/Marble laterial Material erial lation ceraminc, vinyl d et et fals bor terior fals fals fals fals fals fals fals stallation Materials haterials fals System Hardware	Tile work, Ceramic, Plastic/Marble Linoleum Material Hardwood Material Carpet Material Floor Installation 39.1 Tile, ceraminc, vinyl 39.2 Wood 39.3 Carpet illings Drywall / Material Drywall Labor Painting Interior Ceiling Spray Trim Materials Trim Labor Cabinets/Materials	Tile work, Ceramic, Plastic/Marble Linoleum Material Hardwood Material Carpet Material Floor Installation 39.1 Tile, ceraminc, vinyl 39.2 Wood 39.3 Carpet Painting Interior Ceiling Spray Trim Materials Cabinets/Installation Hardware Counter Tops Glass, Mirrors ishing Coors and Hardware Appliances Sod, Sodding Landscaping Landscaping Landscaping Landscaping System	or Installation or Installation Deramic, Plastic/Marble laterial Interial Interial	or Painting or Installation Or Installation Or Installation Interial Interi	terior or Painting or Painting or Installation Ceramic, Plastic/Marble laterial lerial lerial erial leterial d d et et et Hardware Hardware ation System etion System etion System	terior terior or Painting or Installation Installation Or Inst	Exterior Stone Matierals Exterior Stone Labor Painting Exterior Painting Exterior Exterior Door Painting Garage Doors Garage Door Installation Tile work, Ceramic, Plastic/Marble Linoleum Material Carpet Material Carpet Material Capet Material Floor Installation 39.1 Tile, ceraminc, vinyl 39.2 Wood 39.3 Carpet Jonywall / Material Drywall Labor Painting Interior Cabinets/Materials Cabinets/Installation Hardware Counter Tops Glass, Mirrors ishing Doors and Hardware Appliances Sod, Sodding Landscaping System	Siding / Stucco Labor Exterior Stone Matierals Exterior Stone Labor Painting Exterior Painting Exterior Painting Exterior Painting Exterior Garage Doors Garage Doors Garage Door Installation Tile work, Ceramic, Plastic/Marble Linoleum Material Carpet Material Carpet Material Carpet Material Floor Installation 39.1 Tile, ceraminc, vinyl 39.2 Wood 39.3 Carpet Jilings Drywall / Material Drywall Labor Painting Interior Ceiling Spray Trim Materials Cabinets/Installation Hardware Counter Tops Glass, Mirrors ishing Landscaping Landscap
	Not applicable	Not applicable	ri-t		Chan's Consultant LLC.	Not applicable	Not abblicable	Nick conlinable	Not applicable	Not applicable Not applicable	Not applicable Not applicable	Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable Not applicable	Not applicable Not applicable Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable Chan's Consultant LLC. Not applicable Not applicable Not applicable	Not applicable Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable Chan's Consultant LLC. Not applicable Not applicable Not applicable	Not applicable Not applicable Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Not applicable Not applicable Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Chan's Consultant LLC. Not applicable Not applicable Not applicable	Chan's Consultant LLC. Chan's Consultant LLC. Not applicable Chan's Consultant LLC. Not applicable Not applicable Not applicable	Not applicable Not applicable Chan's Consultant LLC.	Not applicable Not applicable Not applicable Chan's Consultant LLC.	Not applicable Not applicable Not applicable Not applicable Chan's Consultant LLC. Not applicable Not applicable Not applicable	Not applicable Not applicable Not applicable Not applicable Not applicable Chan's Consultant LLC. Not applicable Not applicable	Not applicable Not applicable Not applicable Not applicable Not applicable Not applicable Chan's Consultant LLC.	Not applicable Chan's Consultant LLC.
					7901 1Zth Ave S	7004 404 400						7901 12th Ave S	7901 12th Ave S	7901 12th Ave S 7901 12th Ave S	7901 12th Ave S 7901 12th Ave S 7901 12th Ave S	7901 12th Ave S 7901 12th Ave S 7901 12th Ave S 7901 12th Ave S	12th Ave 12th Ave 12th Ave 12th Ave	12th Ave 12th Ave 12th Ave 12th Ave	12th Ave 12th Ave 12th Ave	12th Ave 12th Ave 12th Ave 12th Ave	12th Ave 12th Ave 12th Ave 12th Ave 12th Ave	12th Ave 12th Ave 12th Ave 12th Ave 12th Ave 12th Ave	7901 12th Ave S	12th Ave	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S	7901 12th Ave S
					902.904.901	052 054 0545						952.854.9515	952.854.9515	952.854,9515 952.854,9515	952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515	952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515 952.854.9515
					02:004:0010	2 854 9515						2.854.9515	52.854.9515	52.854.9515	2.854.9515 32.854.9515 32.854.9515	2.854.9515 2.854.9515 32.854.9515 52.854.9515	2.854.9515 2.854.9515 32.854.9515 52.854.9515	2.854.9515 2.854.9515 32.854.9515 32.854.9515	2.854.9515 2.854.9515 52.854.9515	2.854.9515 2.854.9515 32.854.9515 52.854.9515	2.854.9515 2.854.9515 2.854.9515 52.854.9515 52.854.9515	2.854.9515 2.854.9515 2.854.9515 32.854.9515 32.854.9515 32.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 52.854.9515 52.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 32.854.9515 32.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 32.854.9515 32.854.9515 32.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 52.854.9515 52.854.9515 52.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 52.854.9515 52.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 52.854.9515 52.854.9515 52.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 32.854.9515 32.854.9515 32.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 52.854.9515 52.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 32.854.9515 32.854.9515 32.854.9515 32.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 32.854.9515 32.854.9515 32.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515	2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515 2.854.9515
						\$ 13,000,00							\$ 800.00											ω		3 4			3 1 2												5 1 8 5 2 3 3 3 3 5 3 3 5 3 3 5 3 5 3 5 5 5 5

			s acknowledged before me onaa	The foregoing instrument was acknowledged before me on	
g,	, on behalf of the	, 20, by under the laws of			
) ss.	State of	
			By:	Signature: By:	
	Date:		General Contractor Name: Chan's Consulting LLC	General Contractor Nan	1
	dge. Further, the undersigned hereby promises	The undersignd hereby attests and certifies that the information provided herein is true and accurate to the best of his/her knowledge. Further, the undersigned I	s and certifies that the information provided i	The undersignd hereby attests	12
64				Sale Price	71
				I Oldi Costo	
				Total Caste	
-				Specialties	70
-				Realtor Fees	69
60	952.854.9515	7901 12th Ave S	Chan's Consultant LLC	Temporary Utilities	89
				Contingency	67
				Closing Costs	96
60		7901 12th Ave S	Chan's Consultant LLC	Insurance	65
				Builder Warranty	
48	952.854.9515	7901 12th Ave S	Chan's Consultant LLC	Supervision	Si
				Loan	
				Lot	
				Furniture	8
			Inot abbitrable	COCCUST Same Assessment and Street	L

