<u>Exhibit A</u>

Ordinance Permit 20210010202

<u>Exhibit H</u>

Form of Public Infrastructure Conveyance

PUBLIC INFRASTRUCTURE CONVEYANCE

ORDINANCE PERMIT # #20210010202

This Public Infrastructure Conveyance Agreement ("<u>Agreement</u>") is made and entered into effective _February 3, 2022, by and between PROJECT PAUL, LLC, a Delaware limited liability company ("<u>Developer</u>"), and CITY OF SAINT PAUL, MINNESOTA, a municipal corporation existing under the laws of the State of Minnesota ("<u>City</u>").

NOW, THEREFORE, in consideration of the mutual obligations of the parties hereto, each of them does hereby covenant and agree as follows:

1. <u>Notification</u>. The Developer has delivered to the City a duly executed Certificate of Completion and, thereafter, the City has determined that the applicable components of the Public Infrastructure as described in <u>Exhibit A</u> hereto (the "<u>Infrastructure</u>") appear to have been constructed in accordance with the approved plans and specifications and the preliminary and final plat and has so notified the Developer in writing. As a result, via this Agreement, the Developer is conveying the Property to the City in accordance with the Site Improvement Performance Agreement, dated December 19, 2019. The acceptance of the Infrastructure does not take effect until the Saint Paul City Council accepts the Infrastructure via Resolution.

2. <u>Representations</u>. The Developer hereby represents, certifies, and promises to the City the following:

- (a) With respect to the Property, Developer has complied with the provision of the Redevelopment Agreement, dated December 19, 2019, including that the Property conveyed to the City in this Agreement is completely constructed, constructed in compliance with all applicable Standards as described in the St. Paul Department of Public Works' Construction of Infrastructure by Private Developers Policy, is free of defects, and is free and clear of any encumbrances or liens.
- (b) A final walk-through inspection with appropriate City staff has been completed and any required corrective work (written punch list) determined through said walk-through or as determined under the normal and ordinary course of on-site observations by City staff or those hired by the City to complete such observations, has been completed.
- (c) The following documents respecting the Property are complete, accurate, and have been filed with the appropriate department(s) of the City of Saint Paul:
 - (i) Original, reproducible As-Built Plans acceptable to the Department of Public Works, City of Saint Paul are on file with said Department.
 - (ii) Certificate of Completion signed by Engineer of Record who is a licensed Professional Engineer with the State of Minnesota per Minnesota State Statute 326.

- (iii) For sewer systems, video records of televised inspections of sewer mains have been submitted by permittee and approved by Sewer Utility staff.
- (iv) For sewer systems, sewer connection permit information on file with Public Works.
- (v) Operation and Maintenance plans.
- (vi) All other permit requirements as set forth in the Ford site ordinance permit policy.
- (d) Developer has undertaken any and all necessary actions to assign warranties it owns or possesses on or with the Property to the City.
- (e) Developer will duly execute and deliver any other documents as may be reasonably and customarily required in connection with the transfer of the Property to the City.

3. <u>Conveyance</u>. The Developer hereby dedicates, conveys and assigns in good title to the City of Saint Paul, together with all hereditaments and appurtenances all rights, entitlements, benefits, permits, approvals, and licenses that pertain to, with, or in the Property in its entirety, without reservation or exception, together with all warrantees, free and clear of any mortgage, pledge, hypothecation, encumbrance, lease, license, lien or others security interest. If necessary, Developer shall execute a recordable Warranty Deed to be recorded with the Ramsey County Registrar's Office.

IN WITNESS WHEREOF, the City and Developer have caused this Agreement to be duly executed in their names and on their behalf, all on or as of the date first above written.

PROJECT PAUL, LLC, a Delaware limited liability company

By: Ryan Companies US, Inc., a Minnesota corporation, its Sole Member

\subset	-DocuSigned by:
By:	Marghecheter
	-E1430C9DF3EB48A
Name:	Maureen Michalski

Its Vice	President
----------	-----------

STATE OF ______)) ss. COUNTY OF _____)

The foregoing instrument was acknowledged before me this ____ day of _____, 2019, by _____, the _____ of Ryan Companies US, Inc., a Minnesota corporation, the Sole Member of Project Paul, LLC, a Delaware limited liability company, on behalf of the limited liability company.

Notary Public





January 20, 2021

The safety and health of our Ryan team members, our clients, our partners and the general public is a top priority at Ryan. Safety is a key core value at Ryan, and we are committed to maintaining a safe work environment in our offices and at our project sites, including Highland Bridge.

As part of that commitment to safety, many of our employees are working from their homes which brings challenges as it relates to notarizing specific documents.

Ryan and the City of Saint Paul have confirmed the Form of Public Infrastructure Conveyance is not recorded at the County Recorder's Office so a notary is not necessary. As such, the notary requirement for the Form of Public Infrastructure Conveyance is deleted.

Ryan Companies US, Inc. 533 South Third Street, Suite 100 Minneapolis, MN 55415

p: 612-492-4000 ryancompanies.com

DocuSign

Certificate Of Completion

Envelope Id: F6BAE2510D3D4EF48E57C74F6309E9A4 Subject: Please DocuSign: Exhibit H - Form of Public Infrastructure Conveyances Source Envelope: Document Pages: 17 Signatures: 8 Certificate Pages: 1 Initials: 0 AutoNav: Enabled EnvelopeId Stamping: Enabled Time Zone: (UTC-06:00) Central Time (US & Canada)

Record Tracking

Status: Original 2/3/2022 12:42:26 PM

Signer Events

_

Maureen Michalski Maureen.Michalski@RyanCompanies.com Vice President Ryan Companies US, Inc. Security Level: Email, Account Authentication (None)

Electronic Record and Signature Disclosure: Not Offered via DocuSign

Holder: Kelly Beach Kelly.Beach@RyanCompanies.com

Signature

-DocuSigned by:

Man Hickory

E1430C9DF3EB48A...

Signed using mobile

Using IP Address: 174.199.35.5

Signature Adoption: Uploaded Signature Image

Timestamp Sent: 2/3/2022 12:45:20 PM Viewed: 2/3/2022 5:16:07 PM

Signed: 2/3/2022 5:16:33 PM

Payment Events	Status	Timestamps
Completed	Security Checked	2/3/2022 5:16:33 PM
Certified Delivered Signing Complete	Security Checked Security Checked	2/3/2022 5:16:07 PM 2/3/2022 5:16:33 PM
Envelope Sent	Hashed/Encrypted	2/3/2022 12:45:20 PM
Envelope Summary Events	Status	Timestamps
Notary Events	Signature	Timestamp
Witness Events	Signature	Timestamp
Carbon Copy Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Agent Delivery Events	Status	Timestamp
Editor Delivery Events	Status	Timestamp
In Person Signer Events	Signature	Timestamp

Status: Completed

Envelope Originator: Kelly Beach 533 South Third Street, Suite 100 Minneapolis, MN 55415 Kelly.Beach@RyanCompanies.com IP Address: 216.70.43.100

Location: DocuSign

<u>Exhibit G</u>

Form of Completion Certificate



CITY OF SAINT PAUL DEPARTMENT OF PUBLIC WORKS Certificate of Compliance

I hereby certify that work completed under this Ordinance Permit and materials provided for installation conform to the appropriate specifications and provisions of and the Department of Public Works, City of Saint Paul, Minnesota, Standard Supplemental Specifications for Construction of Public Infrastructure by Private Developers Policy, as amended, and that I am a duly Licensed Professional Engineer under the laws of the State of Minnesota.

FALLS PASSAGE EAST		
Project Description		
20210010202		
Permit Number		
June Cong	JARED OLSON, MN 42340	02/01/2022
(Signature and License No.)		Date
RYAN A+E, INC.		
Organization (Print)		

1/2012

SAINT PAUL	
The Most Livable	

CITY OF ST PAUL Department of Public Works 25 West 4th Street 1500 City Hall Annex Saint Paul, MN 55102

ORDINANCE PERMIT

OFFICE USE ONLY

Application Date SPR File #____ Permit No.

Application No.

Type of Permit (select one only):

□Base Roadway

□Bridge

□Retaining Wall

Roadway SidewalksRoadway TrafficSanitary Drop Shaft

□Sanitary Sewer Collection System □Storm Sewer Collection System □Storm Sewer Treatment System

Phase:	I contine (Stunat On Ener /T-	and A diacout I ata/Dla ala);		
rnase:	Location (Street On, From/To, and Adjacent Lots/Blocks):			
Description of Work: [Include the incorporated by reference.]	ne description provided in the per	mit application and all subsequent amena	dments or revisions, which are hereby	
Applicant Contact Person:	Contact Person Title:	Contact Person Telephone:	Contact Person Email:	
Applicant Contact I cison.	Contact I cison The.	Contact i crison relephone.	Contact I croon Eman.	
Bond Co.:		Bond Amount:	Bond No.:	
Insurance Co.:		Insurance Certificate No.:		
Permit Conditions:				

This permit is issued with the stipulation that the work of the permittee and related agents, employees and contractors shall conform in all respects to the Redevelopment Agreement (including all Legal Requirements as defined by Article 1), the City of Saint Paul Department of Public Works Ordinance Permit Process Document, and the Department of Public Works List of Applicable Standards & Specifications. The permit shall be available for display at the site referred to herein and shown to any Police Officer or Inspector upon demand and does not authorize or allow for interference with the work of any Contract made or to be made with the City of Saint Paul.

THIS PERMIT MAY BE REVOKED AT ANY TIME BY THE DIRECTOR OF PUBLIC WORKS

A PERMIT FOR THE ABOVE DESCRIBED CONSTRUCTION IS AUTHORIZED BY: David Kuebler				
Signature	Title	Date		
Printed Name				

PERMIT NUMBER_____

ITEMS TO BE COMPLETED PRIOR TO ACCEPTANCE OF INFRASTRUCTURE AND RELEASE OF PERMIT

Prior to acceptance of any infrastructure and release of City permits, the following items must be completed to the satisfaction of the City:

 \mathbf{K} Corrective (punch list) work completed;

☑ Original reproducible CAD and PDF as-built plans, signed by the Engineer of Record, provided to Public Works; Submittal of final copies of Metropolitan Council Environmental Services and MN Pollution Control Agency Permits (Sewer Extension, SAC Determination, etc.); CAD file to be provided at the end of the project which, for the purposes of obtaining the CAD file, is defined as the end of 2025 or within a reasonable time post 2025.

X Full compliance with project Quality Management Plan or other document(s) governing quality management and quality assurance;

Documentation of compliance with all applicable City and non-City permit requirements, including, but not limited to: City Public Works Right-of-Way Office, Minnesota Pollution Control Agency, Capitol Region Watershed District, and National Pollution Discharge Elimination System permit requirements;

Documentation of roadway materials at compaction of grading and base, plant mix design report, strength;

NA Video of all sanitary sewer mains and laterals, storm sewer mains and laterals, and any structural BMP's (pipe galleries, draintile, sediment control structures, weir structures, etc.) installed under any permit, provided to the Public Works Sewer Division;

NA Sewer Permit drawings for paving connections or stubs installed to service vertical development provided to Public Works, in addition to Private Service Lateral Permit Drawings;

NA Documentation of Public Works notified for signal and lighting inspection of pole field layouts (staking), conduits and foundations installed, poles and wiring installed, and head positioning and phasing/detection verification (signals only);

NA For infrastructure within parks: Documentation that Parks Department has been notified of completion status;

NA All applicable operation and maintenance manuals provided to Public Works; and

X Certificate of Compliance signed and submitted to City by Engineer of Record.

RELEASE OF PERMIT:			,	
Permit No	Council Res. No		Permit Date	
Release Authorized by		Title		

C:\Users\bob.gilman\appdata\local\temp\AcPublish_3496\Ford Phasing Exhibits Background.dwg March 30, 2020 - 4:15pm



FORD SITE REDEVELOPMENT - DATE: ROADWAY CONSTRUCTION PHASING PLAN 01/21/2020



