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CITY OF ST PAUL 
Department of Public Works 

25 West 4th Street 
1500 City Hall Annex 
Saint Paul, MN 55102

ORDINANCE 
PERMIT 

Type of Permit (select one only): 

☐Base Roadway

☐Bridge

☐Retaining Wall

☐Roadway Sidewalks

☐Roadway Traffic

☐Sanitary Drop Shaft

☐Sanitary Sewer Collection System

☐Storm Sewer Collection System

☐Storm Sewer Treatment System

Phase: Location (Street On, From/To, and Adjacent Lots/Blocks): 

Description of Work: [Include the description provided in the permit application and all subsequent amendments or revisions, which are hereby 

incorporated by reference.] 

Applicant Contact Person: Contact Person Title: Contact Person Telephone: Contact Person Email: 

Bond Co.: Bond Amount: Bond No.: 

Insurance Co.: Insurance Certificate No.: 

Permit Conditions: 

This permit is issued with the stipulation that the work of the permittee and related agents, employees and contractors shall conform in 

all respects to the Redevelopment Agreement (including all Legal Requirements as defined by Article 1), the City of Saint Paul 

Department of Public Works Ordinance Permit Process Document, and the Department of Public Works List of Applicable Standards 

& Specifications.  The permit shall be available for display at the site referred to herein and shown to any Police Officer or Inspector 

upon demand and does not authorize or allow for interference with the work of any Contract made or to be made with the City of Saint 

Paul. 

THIS PERMIT MAY BE REVOKED AT ANY TIME 

BY THE DIRECTOR OF PUBLIC WORKS 

PERMIT NUMBER_________________________ 

OFFICE USE ONLY 

Application No. ______________________ 

Application Date _____________________ 

SPR File #__________________________ 

Permit No. __________________________ 

A PERMIT FOR THE ABOVE DESCRIBED CONSTRUCTION IS AUTHORIZED BY: 

_________________________________  _________________________________  ___________________________________ 

Signature   Title   Date 

________________________________ 

Printed Name 

570083559560

20-058941

612-257-3536

$183,000.00

will.rollo@ryancompanies.com

Nick Peterson

20200011001

1

Project Manager I

■

Hartford Fire Insurance Company

Assistant City Engineer

20200011001

November 10, 2020

Will Rollo

Aon Risk Services Central, Inc.

10/30/2020

59BSBIJ6819

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAA1d3KeNQZfZXAGig8UCnb_RP17tSuQKIj
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. 

RELEASE OF PERMIT: 

Permit No.____________________ Council Res. No. ____________________ Permit Date ____________________ 

Release Authorized by______________________________ Title______________________________

ITEMS TO BE COMPLETED PRIOR TO ACCEPTANCE OF INFRASTRUCTURE 

AND RELEASE OF PERMIT

Prior to acceptance of any infrastructure and release of City permits, the following items must be completed to 

the satisfaction of the City:   

☐ Corrective (punch list) work completed;

☐ Original reproducible CAD and PDF as-built plans, signed by the Engineer of Record, provided to Public Works;

Submittal of final copies of Metropolitan Council Environmental Services and MN Pollution Control Agency Permits

(Sewer Extension, SAC Determination, etc.);

☐ Full compliance with project Quality Management Plan or other document(s) governing quality management and

quality assurance;

☐ Documentation of compliance with all applicable City and non-City permit requirements, including, but not

limited to: City Public Works Right-of-Way Office, Minnesota Pollution Control Agency, Capitol Region Watershed

District, and National Pollution Discharge Elimination System permit requirements;

☐ Documentation of roadway materials at compaction of grading and base, plant mix design report, strength;

☐ Video of all sanitary sewer mains and laterals, storm sewer mains and laterals, and any structural BMP’s (pipe

galleries, draintile, sediment control structures, weir structures, etc.) installed under any permit, provided to the

Public Works Sewer Division;

☐ Sewer Permit drawings for paving connections or stubs installed to service vertical development provided to

Public Works, in addition to Private Service Lateral Permit Drawings;

☐ Documentation of Public Works notified for signal and lighting inspection of pole field layouts (staking),

conduits and foundations installed, poles and wiring installed, and head positioning and phasing/detection verification

(signals only);

☐ For infrastructure within parks: Documentation that Parks Department has been notified of completion status;

☐ All applicable operation and maintenance manuals provided to Public Works; and

☐ Certificate of Compliance signed and submitted to City by Engineer of Record.
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1 21 2FORD PROPERTY - SITE PLAN UPDATE FOR TRAIL CORRIDOR SETBACK REDUCTION

Exhibit E- Alley Improvements
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Areas bounded in red encompass Pulte's Takedown #1 properties.
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Text Box
Pulte Completion Dates for Alley Infrastructure
November 1, 2020 - Pulte development Phase 1 - models
November 1, 2021 - Pulte development Phase 1
November 1, 2022 - Pulte development Phase 2
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pheuer
Callout
Areas bounded in red encompass Pulte's Takedown #2 properties.
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Text Box
Pulte Completion Dates for Alley Infrastructure

September 1, 2023 - Pulte development Phase 3
September 1, 2024 - Pulte development Phase 4
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	Phase: 1 - Pulte Model Home
	Description of Work Include the description provided in the permit application and all subsequent amendments or revisions which are hereby incorporated by reference: The scope of work to be installed under Sanitary Sewer Ordinance Permit # Pulte Phase 1 is the furnishing and installation of all sanitary sewer piping, sanitary stubs and structures in the private alley on Block 8 Outlot A.  Estimated quantities:

 - Connect to existing 
 - 8" PVC C900 - 318 LF
 - 48" manholes - 2 ea
 - 4" PVC C900 Service Pipe - 392 LF

Applicable plan sheets related to this permit are outlined in the attached drawings titled Highland Bridge Model Home.
	CITY OF ST PAUL: 
	Permit Conditions: Developer Contact Info:
Chad.Onsgard@Pultegroup.com, 612-369-2694 or 952-229-0723


	Location Street On FromTo and Adjacent LotsBlocks: Block 8 Outlot A
		2020-11-12T10:29:56-0800
	Agreement certified by Adobe Sign




