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RAMSEY-WASHINGTON METRO WATERSHED DISTRICT COOPERATIVE 
MAINTENANCE AGREEMENT WITH SAINT PAUL PUBLIC WORKS FOR 

MAINTENANCE OF HAZEL-ROSS and HAZEL-NOKOMIS PONDS 
 
 
  
  

This Agreement is between the Ramsey-Washington Metro Watershed District, a 
watershed district created pursuant to Minnesota Statutes chapter 103D (“RWMWD”), 
and City of Saint Paul (“City”), a municipal corporation, to apportion rights and 
responsibilities related to a cooperative Pond Maintenance Program for stormwater 
ponds constructed and owned by the City and within RWMWD’s jurisdictional 
boundaries (“Project”). 
 

RECITALS 
 
WHEREAS, the City owns and operates a Municipal Separate Storm Sewer System 
(MS4) under permit from the Minnesota Pollution Control Agency; and, 

WHEREAS, the City is obligated to perform maintenance on various storm sewer 
system facilities to preserve the intended hydraulic and water quality functions of those 
facilities for the benefit of downstream infrastructure and receiving waterbodies; and, 

WHEREAS, the RWMWD administers a cooperative pond maintenance project 
available to various public agencies within the RWMWD’s jurisdictional boundaries; and,  

WHEREAS, the City provided input to RWMWD on city-owned stormwater pond 
facilities (Hazel-Ross and Hazel Nokomis) requiring maintenance related to sediment 
dredging, riprap replacement, and vegetation restoration during RWMWD’s solicitation 
for Project participation; and 

WHEREAS, the RWMWD reviewed the City’s requested stormwater pond facilities and 
deemed them appropriate for inclusion within RWMWD’s  2025-2026 cooperative pond 
maintenance contract. 

 

NOW, THEREFORE, the Parties agree as follows: 

AGREEMENTS 
 

1. Responsibility for Planning and Engineering Consultant Services 
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1.1. RWMWD shall prepare or contract for the preparation of all plans, specifications, 
proposals, scopes of work, and estimates for the Project. 

 

1.2. RWMWD will provide draft plans to City for review and comment at 60% and 
90% completion milestones. 
    

1.3. Any changes requested after final design shall be the fiscal responsibility of the 
party requesting the change.  

  
2. Procurement and Award of Construction Contract 
 

2.1. RWMWD will request bids from contractors in accordance with state law and 
watershed district rules. RWMWD will send copies of the bids received to the 
City upon request.  

 
2.2. RWMWD will award a contract and make payments to the contractor for all 

actual costs related to the Project. 
 
3. Responsibility for Construction Contractor Oversight 
 

3.1. RWMWD shall perform or contract the performance of managing and overseeing 
the contractor for all elements of the Project.  

 

3.2. RWMWD will obtain authorization from the City prior to the contractor completing 
items outside of the Scope of Work in Exhibits A and B. 

 

4. Project Costs 
 

4.1. RWMWD shall be responsible for the full cost of planning, design, engineering, 
bidding, and construction administration for the Project. 

 

4.2. The City shall be responsible for all other costs associated with the Project, 
including the full construction costs of the Project on City-owned stormwater 
pond facilities. As of the date of this Agreement, the Engineer’s Opinion of 
Probable Cost of construction for the Project is $262,900. 
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4.3. Notwithstanding 4.1, the City shall be responsible for the full cost of basin 
survey, sediment coring, and sediment lab analysis. The City shall share the 
results of the analyses with RWMWD. 

 
4.3.1. RWMWD shall be responsible for the cost of any additional sediment lab 

analysis beyond those requested by the City. 
 

 

 
5. Payment Schedule 
 

5.1. RWMWD will invoice the City for its portion of costs after Project completion and 
prior to December 31st 2026. 

 

5.2. Full payments will be due within 35 days of receipt of an invoice. 
 

6. Time 
 

6.1. The Project will start upon execution of a contract between RWMWD and the 
successful bidder and run until the Project is complete, ending December 31st, 
2026. 

 

7. Easement and Access Rights 
 

7.1. The City  allows RWMWD,  its agents, employees, and contractors, to access to 
the sites included in the Project for the purposes set forth herein. 
 

7.2. The City will issue all necessary permits and provide all necessary approvals to 
complete the Project at no cost to RWMWD.  

 

8. Ownership 
 
8.1. The City shall retain ownership of all basins and associated infrastructure 

included in the Project. 
 

9. Liability 
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9.1.  Each party shall be responsible for the acts and omissions of its own officers, 
officials, employees, and agents and no party shall be considered another’s 
agent in carrying out the obligations of this agreement. Nothing in this 
Agreement shall constitute a waiver by the parties of any statutory or common 
law immunities, limits, or exceptions on liability. 

 
10. Other provisions 

 
10.1. This Agreement shall remain in full force and effect until expiration or until 

terminated by mutual agreement of the parties. 
 

10.2. Modification.  It is understood and agreed by the parties hereto that this 
agreement shall not be modified or amended except in writing duly signed by 
each of the parties. 

 
10.3. Execution. This agreement may be executed individually in counterparts, with 

each part an original, and together all parts form a single document. 
 

10.4. Applicable Law. This agreement shall be construed, interpreted, and enforced 
according to the laws of the State of Minnesota without regard to its conflict of 
laws provisions. The parties agree that any proceeding arising from this 
agreement shall be brought in the courts of Ramsey County, Minnesota. 

 
10.5. Non-Discrimination. The parties each agree to provide equal employment 

opportunities to all employees and applicants for employment in accordance 
with all applicable federal, state, and local laws.  No person may be excluded 
from full employment rights in, participation in, be denied the benefits of, or be 
otherwise subjected to discrimination in any program, service, or activity 
based on race, color, religion, age, sex, disability, marital status, sexual 
preference, public assistance status, creed, or national origin.  In addition, the 
parties each specifically agree not to discriminate unlawfully against any 
student in any program, service, activity, or decision based on race, color, 
religion, age, sex, disability, marital status, sexual preference, public 
assistance status, creed, or national origin.   

 

 

[Signature pages to follow] 
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 RAMSEY-WASHINGTON METRO WATERSHED DISTRICT   

 
 
 
_________________________________           Date:__________________________                                   
Board President    
 
 
 
_________________________________ Date:__________________________ 
Administrator 
 
 
 
Approved as to form: 
 
 
_________________________________ Date:__________________________ 
Attorney  
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CITY OF SAINT PAUL   

 
 
 
_________________________________         Date:__________________________                                   
Mayor’s Office  
 
 
 
 
_________________________________ Date:__________________________ 
Public Works 
 
 
 
_________________________________         Date:__________________________ 
Office of Financial Services 
 
 
Approved as to form: 
 
 
_________________________________ Date:__________________________ 
City Attorney  
 
  



 

 

  Page 7 of 8 

 

 

EXHIBIT A 
Scope of Work for Hazel Ross Pond 
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RELEASE/REVISION DESCRIPTIONDATEAPPBY# CHK

DWG #

BARR PROJECT #

REV #

®

CLIENT NAME
CLIENT HEADQUARTERS LOCATION

CAPITAL IMPROVEMENT PROJECT (CIP)
MAINTENANCE/REPAIRS 2026

SITE 17
HAZEL ROSS POND

ST. PAUL, MN

23620282.38

C-17

A

PRELIMINARY DRAFT
ISSUED FOR 

PORJECT CONSIDERATION

SUITE 200
4300 MARKETPOINTE DRIVE PH: 1-800-632-2277

MINNEAPOLIS, MN 55435
WWW.BARR.COM

NUMBER 10104111545
MINNESOTA ENGINEERING FIRM

DATE LICENSE #

SIGNATURE

I HEREBY CERTIFY THAT THIS PLAN, SPECIFICATION, OR
REPORT WAS PREPARED BY ME OR UNDER MY DIRECT

SUPERVISION AND THAT I AM A DULY LICENSED
PROFESSIONAL ENGINEER UNDER THE LAWS OF THE

STATE OF MINNESOTA.

PRINTED NAME BRAD LINDAMAN

11/13/2025 22178

H
AZEL ST. N

O
R

TH

7th AVE EAST

24" RCP
TOP EL. 919.6
INV. EL. 917.1
FES EL. 917.3

24" RCP
TOP EL. 919.4
INV. EL. 917.0
FES EL. 916.9

CONSTRUCTION ENTRANCE

EXCAVATE 1798 TONS
TO ELEVATION 917.26

CONSTRUCTION LIMITS

PROJECT DATUM:
HORIZONTAL:
VERTICAL:

LEGEND:

NOTES:

RAMSEY COUNTY NAD83 (2011)
NAVD88, MSL, REF, VRS SYSTEM

MAJOR CONTOUR

MINOR CONTOUR

870

869

EDGE OF CATTAILS

SHORELINE

STORM SEWERST ST ST

MAJOR CONTOUR

MINOR CONTOUR

870

869

CONSTRUCTION LIMITS

EXCAVATE 848 TONS
TO ELEVATION 916.26

42" RCP
TOP EL. 921.8
FES EL. 918.0

26" RCP
TOP EL. 917.6
INV. EL. 915.2
FES EL. 915.5

1. APPROXIMATE SEDIMENT REMOVAL QUANTITY = 2,646 TONS.

2. EXCAVATION OF ACCUMULATED SEDIMENT NOT TO EXCEED
ORIGINAL POND BOTTOM.

3. NOTIFY DAVE VLASIN, RAMSEY WASHINGTON METRO WATERSHED
DISTRICT, AT 651-792-7972 PRIOR TO BEGINNING ANY AND ALL
CONSTRUCTION ACTIVITIES TO INSPECT EROSION/SEDIMENT
CONTROL PRACTICES.

4. SPECIFIED EROSION/SEDIMENT CONTROL PRACTICES SHOWN ARE
THE MINIMUM. ADDITIONAL PRACTICES MAY BE REQUIRED DURING
THE COURSE OF CONSTRUCTION

5. CONTRACTOR TO PROTECT, REPAIR, OR REPLACE ALL DAMAGED
PAVEMENT FROM CONSTRUCTION ACTIVITIES. ONLY AREAS
SHOWN ON DRAWING REQUIRING REPLACEMENT WILL BE
MEASURED AND CONSIDERED FOR PAYMENT.

6. SEDIMENT DISPOSAL VOLUMES APPROXIMATE, FINAL TOTALS WILL
VARY BASED ON DIRECTION FROM ENGINEER.

EARTHWORK CUT FILL

ABOVE OUTLET EL. (NWL) 0 0

A EMO GWB BJL 11/03/2025 ISSUED FOR PROJECT CONSIDEREATION
- - - - - -
- - - - - -
- - - - - -
- - - - - -
- - - - - -

N1
-

PLAN: HAZEL-ROSS POND MAINTENANCE
0 30 60

SCALE IN FEET

REMOVE, SALVAGE AND
REINSTALL BARRIER

1851 ROSS AVE E

ROSS AVE E EROSION CONTROL
BLANKET AND SEEDING

BETWEEN CONSTRUCTION
LIMITS AND NWL

SEDIMENT LOG
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EXHIBIT B 
Scope of Work for Hazel Nokomis Pond 
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RELEASE/REVISION DESCRIPTIONDATEAPPBY# CHK

DWG #

BARR PROJECT #

REV #

®

CLIENT NAME
CLIENT HEADQUARTERS LOCATION

CAPITAL IMPROVEMENT PROJECT (CIP)
MAINTENANCE/REPAIRS 2026

SITE 17
HAZEL NAKOMIS POND

ST. PAUL, MN

23620282.38

C-18

A

PRELIMINARY DRAFT
ISSUED FOR

PROJECT CONSIDERATION

SUITE 200
4300 MARKETPOINTE DRIVE PH: 1-800-632-2277

MINNEAPOLIS, MN 55435
WWW.BARR.COM

NUMBER 10104111545
MINNESOTA ENGINEERING FIRM

H
AZEL ST. N

O
R

TH

NOKOMIS AVE

24" RCP OUTLET
TOP EL. 918.4
INV. EL. 916.0
FES EL. 916.2

36" RCP INLET
TOP EL. 923.7
INV. EL. 920.5
FES EL. 920.3

CONSTRUCTION ENTRANCE

EXCAVATE 1795 TONS
TO ELEVATION 916.26

CONSTRUCTION LIMITS

PROJECT DATUM:
HORIZONTAL:
VERTICAL:

LEGEND:

NOTES:

RAMSEY COUNTY NAD83 (2011)
NAVD88, MSL, REF, VRS SYSTEM

MAJOR CONTOUR

MINOR CONTOUR

870

869

EDGE OF CATTAILS

SHORELINE

STORM SEWERST ST ST

MAJOR CONTOUR

MINOR CONTOUR

870

869

CONSTRUCTION LIMITS

1. APPROXIMATE SEDIMENT REMOVAL QUANTITY = 1795 TONS.

2. EXCAVATION OF ACCUMULATED SEDIMENT NOT TO EXCEED
ORIGINAL POND BOTTOM.

3. NOTIFY DAVE VLASIN, RAMSEY WASHINGTON METRO WATERSHED
DISTRICT, AT 651-792-7972 PRIOR TO BEGINNING ANY AND ALL
CONSTRUCTION ACTIVITIES TO INSPECT EROSION/SEDIMENT
CONTROL PRACTICES.

4. SPECIFIED EROSION/SEDIMENT CONTROL PRACTICES SHOWN ARE
THE MINIMUM. ADDITIONAL PRACTICES MAY BE REQUIRED DURING
THE COURSE OF CONSTRUCTION

5. CONTRACTOR TO PROTECT, REPAIR, OR REPLACE ALL DAMAGED
PAVEMENT FROM CONSTRUCTION ACTIVITIES. ONLY AREAS
SHOWN ON DRAWING REQUIRING REPLACEMENT WILL BE
MEASURED AND CONSIDERED FOR PAYMENT.

6. SEDIMENT DISPOSAL VOLUMES APPROXIMATE, FINAL TOTALS WILL
VARY BASED ON DIRECTION FROM ENGINEER.

EARTHWORK CUT FILL

ABOVE OUTLET EL. (NWL) 0 0

A EMO GWB BJL 11/03/2025 ISSUED FOR PROJECT CONSIDEREATION
- - - - - -
- - - - - -
- - - - - -
- - - - - -
- - - - - -

N1
-

PLAN: HAZEL-NAKOMIS POND MAINTENANCE
0 30 60

SCALE IN FEET

DATE LICENSE #

SIGNATURE

I HEREBY CERTIFY THAT THIS PLAN, SPECIFICATION, OR
REPORT WAS PREPARED BY ME OR UNDER MY DIRECT

SUPERVISION AND THAT I AM A DULY LICENSED
PROFESSIONAL ENGINEER UNDER THE LAWS OF THE

STATE OF MINNESOTA.

PRINTED NAME BRAD LINDAMAN

11/13/2025 22178

EROSION CONTROL
BLANKET AND

SEEDING BETWEEN
CONSTRUCTION
LIMITS AND NWL

SEDIMENT LOG

806 HAZEL ST N


	City of St Paul Pond Dredging Agreement_FINAL
	1. Responsibility for Planning and Engineering Consultant Services
	1.1. RWMWD shall prepare or contract for the preparation of all plans, specifications, proposals, scopes of work, and estimates for the Project.
	1.2. RWMWD will provide draft plans to City for review and comment at 60% and 90% completion milestones.
	1.3. Any changes requested after final design shall be the fiscal responsibility of the party requesting the change.

	2. Procurement and Award of Construction Contract
	2.1. RWMWD will request bids from contractors in accordance with state law and watershed district rules. RWMWD will send copies of the bids received to the City upon request.
	2.2. RWMWD will award a contract and make payments to the contractor for all actual costs related to the Project.

	3. Responsibility for Construction Contractor Oversight
	3.1. RWMWD shall perform or contract the performance of managing and overseeing the contractor for all elements of the Project.
	3.2. RWMWD will obtain authorization from the City prior to the contractor completing items outside of the Scope of Work in Exhibits A and B.

	4. Project Costs
	4.1. RWMWD shall be responsible for the full cost of planning, design, engineering, bidding, and construction administration for the Project.
	4.2. The City shall be responsible for all other costs associated with the Project, including the full construction costs of the Project on City-owned stormwater pond facilities. As of the date of this Agreement, the Engineer’s Opinion of Probable Cos...
	4.3. Notwithstanding 4.1, the City shall be responsible for the full cost of basin survey, sediment coring, and sediment lab analysis. The City shall share the results of the analyses with RWMWD.
	4.3.1. RWMWD shall be responsible for the cost of any additional sediment lab analysis beyond those requested by the City.


	5. Payment Schedule
	5.1. RWMWD will invoice the City for its portion of costs after Project completion and prior to December 31st 2026.
	5.2. Full payments will be due within 35 days of receipt of an invoice.

	6. Time
	6.1. The Project will start upon execution of a contract between RWMWD and the successful bidder and run until the Project is complete, ending December 31st, 2026.

	7. Easement and Access Rights
	7.1. The City  allows RWMWD,  its agents, employees, and contractors, to access to the sites included in the Project for the purposes set forth herein.
	7.2. The City will issue all necessary permits and provide all necessary approvals to complete the Project at no cost to RWMWD.

	8. Ownership
	8.1. The City shall retain ownership of all basins and associated infrastructure included in the Project.

	9. Liability
	9.1.  Each party shall be responsible for the acts and omissions of its own officers, officials, employees, and agents and no party shall be considered another’s agent in carrying out the obligations of this agreement. Nothing in this Agreement shall ...

	10. Other provisions
	10.1. This Agreement shall remain in full force and effect until expiration or until terminated by mutual agreement of the parties.
	10.2. Modification.  It is understood and agreed by the parties hereto that this agreement shall not be modified or amended except in writing duly signed by each of the parties.
	10.3. Execution. This agreement may be executed individually in counterparts, with each part an original, and together all parts form a single document.
	10.4. Applicable Law. This agreement shall be construed, interpreted, and enforced according to the laws of the State of Minnesota without regard to its conflict of laws provisions. The parties agree that any proceeding arising from this agreement sha...
	10.5. Non-Discrimination. The parties each agree to provide equal employment opportunities to all employees and applicants for employment in accordance with all applicable federal, state, and local laws.  No person may be excluded from full employment...


	Exhibits

